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Road Rehabilitation & Construction Works under two Contracts: 
R1 Chisinau-Ungheni-Sculeni Road and R33 Hincesti-Lapusna-M1 Road

 
General: 

Each of the following amendment articles specifies whether it is applicable to all two (2) 
contracts, or to a specific contract, respectively. 
 
Article 1 

Tender Documents, Part 1 – Tendering Procedures, Section II: Tender Data Sheet, Clause 22 - 
Deadline for Submission of Tenders, Sub-Clause 22.1, the date “January 10, 2014” shall be 
substituted with the date “January 31, 2014”. 
 
Article 2 

Tender Documents, Part 1 – Tendering Procedures, Section II: Tender Data Sheet, Clause 25 – 
Tender Opening, Sub-Clause 25.1, the date “January 10, 2014” shall be substituted with the date 
“January 31, 2014”. 
 
Article 3 

Contract RSP/W5/01, Part 2- Requirements – BoQ, Bill No. 300 – Pavement, and Part 2- 
Requirements – Specifications, Chapter 305.17, in the table under the heading ‘Payment’, the 
indicated item description shall be substituted by the description provided below: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

30505 
Binder course of asphalt concrete M II 
Thickness 60 mm 

Square 
Metre 

n/a    

 
Article 4 
Contracts RSP/W5/01 and RSP/W5/02, Part 2- Requirements – BoQ, Bill No. 300 – Pavement, and 
Part 2 – Requirements – Specifications, Chapter 301, Payment, indicated item description shall be 
substituted by the description provided below: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

30103 

Cold recycling of the asphalt concrete 
pavement at a depth of 100 - 200 mm. 
Mixing in of 50% new aggregates and 
stabilization with 2% to 4 % cement. 
Regulation to required transverse and 
longitudinal profile. Compaction. Total 
layer thickness 50 - 300 mm 
 

Cubic 
Metre 

43 450,00 
 

   

 
Article 5 
 
Contracts RSP/W5/01 & RSP/W5/02, Part 2- Requirements – Specifications, Chapter 301.08, a 
new paragraph shall be added as follows: 
‘The time periods specified in Chapter 301.08 all commence after the completion of the activities 
described in Chapter 301.07.’ 
 
Article 6 
 
Contracts RSP/W5/01 & RSP/W5/02, Part 2- Requirements – Specifications, at the end of 
Chapter 305.08, after the last paragraph the following text shall be added: 
‘Where there is a discrepancy between the standards, the requirements of SM STB 1033 – 2008 
shall prevail.’ 
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Article 7 

Contract RSP/W5/02, Part 2-Requirements – BoQ, Bill No. 500 – Drainage structures, indicated 
units of measure shall be substituted by the following units of measure: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50107.3  to Pipe culverts Ø 1000 
Linear 
metre 

14,00 
 

 

50107.6 to Pipe culverts Ø 1600 
Linear 
metre 

10,00 
 

 

 
Article 8 

Contract RSP/W5/02, Part 2-Requirements – BoQ, Bill No. 500 –Drainage structures, indicated 
quantity shall be substituted by the following quantities: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50105.9  to Pipe culverts Ø 1600 
Linear 
metre 

35,00 
 

 

50105.13 to Double pipe culverts Ø 1600 
Linear 
metre 

n/a 
 

 

 
Article 9 

Contract RSP/W5/02, Part 2-Requirements – BoQ, Bill No. 600 – Incidental construction, 
indicated quantity shall be substituted by the following quantity: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

70304 
Construction of new sidewalk with 
Concrete Paving Blocks 

Square 
metre 

1 380,00   
 

 
Article 10 

Contract RSP/W5/02, Part 2-Requirements – BoQ, Bill No. 500 –Drainage structures, indicated 
quantity shall be modified as follows: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50404 Precast RC slab 300х100х20cm Number 3.00   

 
Article 11 

Contract RSP/W5/02, Part 2-Requirements – BoQ, Bill No. 500 – Drainage structures, indicated 
quantities shall be substituted by the quantities provided below: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50103.10 to Double pipe culverts Ø 1000 Number n/a   

50103.12 to Double pipe culverts Ø 1250 Number 6,00   
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Article 12 

Contract RSP/W5/02, Part2-Requirements – BoQ, Bill No. 400 – Bridges and Overpasses, 
indicated quantity shall be modified as follows: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

41504 
Jacking superstructure, furnishing and 
installing neoprene bearing pads. 

Number n/a   
 

 
Article 13 
 
Contract RSP/W5/01, Part 2-Requirements – Specifications, under 201.17.04, the second 
paragraph shall be amended as follows: 
‘Place and anchor the geotextile on an approved smooth-graded surface. For slope or wave protection, 
place the long dimension of the geotextile down the slope. The geotextile with the min. density of 
500g/cm3 shall be placed in one layer. For stream bank protection, place the long dimension of the 
geotextile parallel to the centerline of the channel.’ 
 
Article 14 
Contracts RSP/W5/01 and RSP/W5/02, Part 2-Requirements –  BoQ, Bill No.400, for all bridges 
the indicated quantity shall be modified as follows: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

40002 
Traffic safety measures. Temporary 
carrying regulation during construction 
woks. Installation, service and remove. 

Lump-sum n/a   
 

 
Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No.400, Bridge R1-17-B, the indicated 
quantity shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

40004 

Temporary by-pass, accommodation of 
traffic (ravine/channel crossing), set-
up, maintenance and removal after the 
bridge construction has been finished, 
incl. traffic safety measures. According 
sketch on the drawing. 

Lump-sum n/a   
 

 
Contract RSP/W5/02, Part 2 – Requirements – Specifications, Chapter 400, Sub-chapter 
‘Preparatory works, site installation, accommodation of traffic’, Subheading ‘Payment’; and Part 
2-Requirements –  BoQ, Bill No.400,  Bridges R33-0,1-B, R33-1-B, R33-2-B, R33-3-B, R33-4-
B, R33-5-B, R33-6-B, R33-7-B, R33-8-B  the indicated Item description and unit of measure 
shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

40004 

Temporary by-pass, accommodation of 
traffic (ravine/channel crossing), set-
up, maintenance and removal after the 
bridge construction has been finished, 
incl. traffic safety measures.  

Lump-sum n/a 
  

 
 
Contract RSP/W5/02, Part 2-Requirements –  BoQ, Bill No.400,  Bridge R33-0,1-B the indicated 
quantity shall be modified as follows: 
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Item No. Item Description 

Unit of 
Measure 

Quantity 
Unite price 

€ 
Total cost 

€ 

40004 

Temporary by-pass, accommodation of 
traffic (ravine/channel crossing), set-
up, maintenance and removal after the 
bridge construction has been finished, 
incl. traffic safety measures. 

Lump-sum 1,00 
  

 
Contract RSP/W5/02, Part 2-Requirements –  BoQ, Bill No.400,  Bridges R33-1-B, R33-2-B, 
R33-4-B, R33-6-B, R33-7-B the indicated quantity shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

40004 

Temporary by-pass, accommodation of 
traffic (ravine/channel crossing), set-
up, maintenance and removal after the 
bridge construction has been finished, 
incl. traffic safety measures. 

Lump-sum n/a 
  

 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, the first two paragraphs of Chapter 
400 (Various) under the heading ‘Preparatory works, site installation, accommodation of traffic’ 
sub-heading ‘Traffic Accommodation’, shall be amended as follows :  
‘Excepting for the Bridge R1-18-B, where diversion of the traffic is required throughout the 
period of works to that bridge, the traffic is to be accommodated on the bridges throughout the 
construction period, in accordance with the requirements of Chapter 007.’ 
 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 400 (Various), sub-
heading ‘Payment’ shall be added a new paragraph as follows: 
‘Payment for Traffic Management at bridge sites is included for under Chapter 007, BoQ Item 
00701.’   
 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, the first paragraph and table under 
the heading ‘Payment’ of the Chapter 105.13, shall be amended as follows : 
‘The provision of approved, authorized diversion roads for the execution of road or bridge works 
will be paid as Lump Sum items. Payment will not be made for diversions at locations where the 
Item 40004 in the Bills of Quantities has been designated to be ‘n/a’ (not applicable). Any 
diversion road which the Contractor decides to construct, other than those listed in the Bills of 
Quantities for payment, shall be entirely at his own cost.’ 
 

No. 
 

Item Unit of Measure 

10501 
 

Provide diversion road Lump Sum 

 
The remaining paragraphs under the heading ‘Payment’ remain unchanged.  
The, above, amendments to Chapter 105.13 shall apply to all of the diversion works the R1 
Contract W5/01. 
 
Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No.100, the indicated unit of measure 
and the quantity shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

10501 Provide diversion road Lump-sum n/a   
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Contract RSP/W5/02, Part 2-Requirements –  Specifications, the first paragraph of the Chapter 
105.13 (Acceptance) shall be amended to read as follows : 
‘The execution of the temporary roads and traffic directing installations will be accepted only 
when the work is done according to the requirements of the Contract and has been approved by 
the Engineer.’  
 
 
Contract RSP/W5/02, Part 2-Requirements –  Specifications, the  paragraphs under the heading 
‘Measurements’ of the Chapter 105.13 shall be replaced with as follows : 
‘Authorized and accepted diversion roads are Lump Sum payment items against which 
measurement for payment of the specified interim payment installments shall be contingent upon 
the Engineer’s acceptance of the properly maintained condition of the diversion roads’  
 
 
Contract RSP/W5/02, Part 2-Requirements –  Specifications, the first paragraph and table under 
the heading ‘Payment’ of the Chapter 105.13, shall be amended as follows : 
‘The provision of approved, authorised diversion roads for the execution of road or bridge works 
will be paid as Lump Sum items. Payment will not be made for diversions at locations where the 
Item 40004 in the Bills of Quantities has been designated to be ‘n/a’ (not applicable). Any 
diversion road which the Contractor decides to construct, other than those listed in the Bills of 
Quantities for payment, shall be entirely at his own cost.’ 
 

No. 
 

Item Unit of Measure 

10501 
 

Provide diversion road Lump Sum 

 
The remaining paragraphs under the heading ‘Payment’ remain unchanged.  
The, above, amendments to Chapter 105.13 shall apply to all of the diversion works the R33 
Contract W5/02. 
 
Contract RSP/W5/02, Part 2-Requirements –  BoQ, Bill No.100, the indicated unit of measure 
and shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

10501 Provide diversion road Lump-sum n/a   

 
Contract RSP/W5/02, Part 2-Requirements – Drawings,  R33-1-B (2-3), R33-2-B (1), R33-3-B 
(2-2), R33-4-B (2-3), R33-5-B (2-2), R33-6-B (2-2), R33-7-B (2-2), R33-8-B (2-2), the 
following words shall be deleted: 
‘Temporary bypass preparatory works, construction, maintenance and removal after the bridge 
rehabilitation has been finished including traffic safety maintenance.’ 
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Article 15 
 
Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No.800, Items 80101, 80101A, 80102, 
80201, 80202, 80203 shall be amended as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

80101 
The Rearrangement of poles for 0,4 kV 
of aerial power lines  with light  

Provisional 
Sum 

1 200.000,00 200.000,00 

80101A 
The Rearrangement of poles for 0,4 kV 
of aerial power lines (included) 

Provisional 
Sum 

1 30.000,00 30.000,00 

80102 
The Rearrangement of poles 10.5m for 
10 kV of aerial power lines (included) 

Provisional 
Sum 

1  70.000,00  70.000,00 

80201 
Relocation of underground 
communication cable 

Provisional 
Sum 1 5.000,00 5.000,00 

80202 
Relocation of aerial communication 
line including poles 

Provisional 
Sum 1 3.000,00 3.000,00 

80203 Relocation of underground gas pipeline 
Provisional 

Sum 1 45.000,00 45.000,00 

 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 801.03. under the heading 
‘Measurements’ the text shall be replaced with the following words: 
‘The rearrangement of aerial power lines of 10kV and 0.4 kV and the rearrangement of external 
lights shall be executed, subject to the approval of the Employer and in accordance with the 
Engineers Instructions, against the Provisional Sums Included in the Bills of Quantities. The 
Percentage Adjustment of the substantiated costs, by which the Provisional Sums are offset, shall 
be at the percentage stated in the Contract Data with reference to Sub-Clause 13.5(b)(ii).’ 
 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 801.03. under the heading 
‘Payment’ the first paragraph shall be replaced with the following words: 
‘Instructed works shall be paid from the Provisional Sums included in the Bills of Quantities for 
the following items.’ 
 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 801.03. under the heading 
‘Payment’ the table shall be amended as follows: 

No. Item Unit of Measure 

80101 
The Rearrangement of poles for 0,4 kV of aerial power lines  with 
light  

Provisional Sum 

80101A 
The Rearrangement of poles for 0,4 kV of aerial power lines 
(included) 

Provisional Sum 

80102 
The Rearrangement of poles 10.5m for 10 kV of aerial power lines 
(included) 

Provisional Sum 

 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 802.03. a new heading 
shall be added as follows: 
‘Measurements’ 
‘The relocation of underground communication cables, aerial communication lines and the 
relocation of underground gas pipelines shall be executed, subject to the approval of the 
Employer and in accordance with the Engineers Instructions, against the Provisional Sums 
Included in the Bills of Quantities. The Percentage Adjustment of the substantiated costs, by 
which the Provisional Sums are offset, shall be at the percentage stated in the Contract Data 
with reference to Sub-Clause 13.5(b)(ii).’ 
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Contract RSP/W5/01, Part 2-Requirements –  Specifications, Chapter 802.03. under the heading 
‘Payment’ the table shall be amended as follows: 

No. Item Unit of Measure 

80201 Relocation of underground communication cable Provisional Sum 

80202 Relocation of aerial communication line including poles Provisional Sum 

80203 Relocation of underground gas pipeline Provisional Sum 

 
Article 16 
 
Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No.500, Item 50503, the indicated item 
description and quantity shall be modified as follows: 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50503 
Closed concrete channel as per drawing 
type 1   

Linear 
Metre 

5970   
 

 
Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No.500, under Open Drains, Side 
Drains, a new Item 50503A shall be added as follows:  

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50503A 
Closed concrete channel as per drawing 
type 2 (access)   

Linear 
Metre 

790 
  

 
Contract RSP/W5/01, Part 2-Requirements –  Specifications, in the table under the heading 
‘Payment’ of the Chapter 505.04., Item 50503 shall be replaced with the following two Items: 

No. 
 

Item Unit of Measure 

50503 Closed concrete channel as per drawing type 1   Linear Meter 
50503A Closed concrete channel as per drawing type 2 

(access)   
Linear Meter 

 
Article 17 
Contract RSP/W5/01, Part 2 – Requirements – Specifications, Chapter 505.03, the third 
paragraph shall be amended as follows: 
‘The U-drains shall be made of concrete C 20/25, constructed on a layer of lean concrete C 12/15. The 
load class for the cover in sidewalks shall be B125, and for areas under traffic, e.g. at junctions, D400 
shall be used.’ 
 
Article 18 

Contract RSP/W5/01, BoQ, Bill No. 500 – Drainage structures, indicated item description and 
quantity shall be substituted by the item description and quantity provided below: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50311 
Construct reception pit incl. all 
necessary works and all ancillary 
materials 

Number 14.00   
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Contract RSP/W5/01, Part 2-Requirements –  Specifications, in the table under the heading 
‘Payment’ of the Chapter 503.06., Item 50311 shall be replaced as follows: 

No. 
 

Item Unit of Measure 

50311 Construct reception pit incl. all necessary works and all 
ancillary materials

Number 

 
Article 19 

Contract RSP/W5/01, Part2-Requirements – BoQ, Bill No.500 – Drainage structures, indicated 
quantity shall be modified as follows: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50106.6A 
Box Culverts, 2(2,00m x 2,00m), (span 
x rise)    

Linear 
Metre 

15.00   
 

 
Article 20 

Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bill No. 500 – Drainage structures, indicated 
quantity shall be modified as follows: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

50105.11 to Triple pipe culverts Ø 1600 
Linear 
Metre 

15.00   
 

 
Article 21 

Contract RSP/W5/01, Part 2-Requirements –  BoQ, Bridge R1-18-B, the following item shall be 
added: 
 

Item No. Item Description 
Unit of 

Measure 
Quantity 

Unite price 
€ 

Total cost 
€ 

40118 
Demolition of masonry constructions. 
Disposal of all materials. 

Cubic 
metre 

16.00   
 

 
Contract RSP/W5/01, Part 2-Requirements – Specifications, under 401.01 Introduction, a new 
bullet point will be added as follows: 
‘Demolition of masonry constructions and disposal of materials’  
 
Contract RSP/W5/01, Part 2-Requirements – Specifications, under 401.02 Equipment, the bullet 
point will be amended to read, as follows : 
‘Compressor(s) with tools for demolition of concrete, masonry constructions and of asphalt 
surfacing;’ 
 
Contract RSP/W5/01, Part 2-Requirements – Specifications, under 401.03 Dismantling and 
Demolition of Elements, the second sentence of the second paragraph shall be amended to read, 
as follows : 
‘Re-useable masonry elements and complete prefabricated elements …..’ 
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Contract RSP/W5/01, Part 2-Requirements, Part 2-Requirements – Specifications, under 401.03, 
Payment Table a new item shall be added as follows: 

No. 
 

Item Unit of Measure 

40118 
Demolition of masonry constructions. Disposal of 
all materials. 

Cubic metre 

Article 22 
Contract RSP/W5/01, Part 2 – Requirements –BoQ, Bill No.400, Bridge R1-17-B and Part 2 – 
Requirements – Specifications, Chapter 402.04, Subheading ‘Payment’, Item 40208 have been 
deleted. 
 
Article 23 

Contract RSP/W5/01, Drawings - the following drawings have been amended: SD-26, SD-31. 
Contract RSP/W5/02, Drawings – the following drawings have been amended: LA 006, BC03, 
BC04, R33-1-B (2-3), R33-2-B (1), R33-3-B (2-2), R33-4-B (2-3), R33-5-B (2-2), R33-6-B (2-
2), R33-7-B (2-2), R33-8-B (2-2) 
 
Contract RSP/W5/02, Drawings – the following drawings have been deleted: BS003, BS004. 
 
Article 24 

Contract RSP/W5/01, Drawings – the following drawing have been added: SD-39; 
Contract RSP/W5/02, Drawings – the following drawings have been added: MI02, MI03, MI04. 
 
Annexes: 
Annex A - Drawings: SD-26, SD-31, LA 006, BC03, BC04, SD-39, MI02, MI03, MI04, R33-1-
B (2-3), R33-2-B (1), R33-3-B (2-2), R33-4-B (2-3), R33-5-B (2-2), R33-6-B (2-2), R33-7-B (2-
2), R33-8-B (2-2) 
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ANNEX A 

 
Amended and added Drawings 
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Specification of the culvert block Ø0.6m

Specificaţiile blocului podeţului Ø 0.6m

Location    km+

Amplasament   km+

Quantity, unit

Cantitate, buc.

Length

of Pipe

Lungimea

podeţului

Element of the culvert

Elementul podeţului

TH60.25.III-Б1

Weight of unit - 1.08tn

Masa - 1.08t

Volume - 0.43m³

Volum - 0.43m³

  Portal wall

Perete portal

СТ9

Weight of unit - 3.10tn

Masa - 3.10t

Volume - 1.23m³

Volum - 1.23m³

to the left

spre stînga

to the right

spre dreapta

7+245 - 10.24 4 2

- 8+942 10.24 4 2

- 11+133 10.24 4 2

- 11+590 10.24 4 2

- 14+378 10.24 4 2

- 16+351 10.24 4 2

- 17+280 10.24 4 2

- 20+350 10.24 4 2

- 30+420 10.24 4 2

- 31+157 10.24 4 2

- 32+822 10.24 4 2

- 33+138 10.24 4 2

- 34+449 10.24 4 2

- 34+536 10.24 4 2

1. Structura podetului - conform proiectului tip 503 - 07 - 2.

2. Toate dimensiunele sînt indicate in mm.

1. Culvert structure - according to the typical

    design 503 - 07 - 2.

2. All dimensions are given in mm.
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Front elevation of pipe culvert's

 inlet  (1:100)

Eliveţie capăt amonte  (1:100)

Membrane water proofing

 Hidroizolaţie masticoasă

Piatră spartă

Crushed stone

Piatră spartă

Crushed stone

3 - 3 (1:100)

2 - 2 (1:100)

1. Elementele prefabricate a podetului conform OST 35-27. 0-85; OST 35-27. 1-85

2. Consolidarea pe taluz proiect tip 501 - 0 - 46.

3. Cota tubului pe axa include cota pentru construc ţie.

4. Toate dimensiunele sînt indicate in mm.

1. Culvert elements - according to OST 35-27. 0-85; OST 35-27.1-85 .

2. The reinforcement of channels and slopes are adopted according to the typical

   design 501 - 0 - 46.

3. The axis level for the culvert includes the rise for construction.

4. All dimensions are given in mm.
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Specification of the culvert block Ø1.00m

Specificaţiile blocului podeţului Ø 1.00m

Location    km+

Amplasament   km+

Quantity, unit

Cantitate, buc.

Length

of Pipe

Lungimea

podeţului

Element of the culvert

Elementul podeţului

TH100.25.III-Б1

Weight of unit - 1.98tn

Masa - 1.98t

Volume - 0.79m³

Volum - 0.79m³

Portal wall

Perete portal

СТ10, B20

Weight of unit - 2,50tn

Masa - 2,50t

Volume - 1,01m³

Volum - 1,01m³

Lateral wing

Perete lateral

СТ4, B20

Weight of unit - 2,50tn

Masa - 2,50t

Volume - 0,98m³

Volum - 0,98m³

to the left

spre stînga

to the right

spre dreapta

3+888

-

20.30 8 2 4
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Cast-in-place concrete rest/
Reazem din beton monolit 40x50

Cast-in-place RC Wingwall/
Zid intors din BA monolit

1800 1800

Slope protection/
Consolidarea taluzelor End of slope protection/

Limita consolidarii taluzului

End of slope protection/
Limita consolidarii taluzului

Drenaige Ditch/
Casiu

Hincesti Leuseni
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Rev./
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Approved

Data/
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Data/Date

Marimea originala a desenului   A3
Original Drawing Size                A3

Consultantii/ Consultants:
Republic of Moldova
Ministry of Transport

Denumirea desenului /
Drawing name

Coala Nr./Sheet No. Coli / SheetsVerificat/Checked Data/Date 06.2011

Denumirea drumului /
Road name R33 Hînceşti - Lăpuşna - M1 Km 0+000 - Km 37+200

Russu A.
Ghimpu A.

Russu A.
R33-1-B_2-2 10

Pod nr. R33-1-B, km 8+844. Dispozitie generala
Bridge No. R33-1-B, km 8+844. General arrangement

Contract No.4283-MD

Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the bridge
rehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului precum si
de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demolition of masonry parts of substructure/
Demolarea elementelor din zidarie a infrastructurii

� Construction of new cast-in-place back walls and wing walls/
Efectuarea zidurilor de garda si a zidurilor intoarse noi din BA monolit.

� Cast-in-place RC slab construction/
Efectuarea placii de suprabetonare din BA monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Installing of steel guardrail and handrail on bridge deck and approach/
Instalarea parapetilor de siguranta si pietonali pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic be baza de mastic cu piatra SMSc (in fluxul efectuarii lucrarilor
rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.

Note:/ Nota:
All dimensions are in mm unless noted otherwise / Toate dimensiunele sunt date in mm.
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5 Quantities of main work/
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7 Pictures/
Vederi
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Cubovscaia O.
Ghimpu A.
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Pod nr. R33-2-B, km 12+640. Borderou de desene
Bridge No. R33-2-B, km 12+640. Index of drawings

Contract No.4283-MD

Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the bridge
rehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului precum si
de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Removal and disposal of metal guardrails.
Demolarea si depozitarea parapetilor de siguranta metalici.

� Removal and disposal of concrete handrails.
Demolarea si depozitarea parapetilor pietonali din beton.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demount, disposal, repair and placing back of existing slabs.
Demontarea, depozitarea, reparatia si montarea dalelor existente.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Partial cut off of superstructure/
Taierea partiala a suprastructurei.

� Construction of new cast-in-place abutment and wing walls/
Efectuarea culeei si a zidurilor intoarse noi din BA monolit.

� Demount, disposal, repair and placing back of existing slabs.
Demontarea, depozitarea, reparatia si montarea dalelor existente.

� Mounting of precast approach slabs and providing all necessary earthworks on approach/
Montarea dalelor de racordare prefabricate si efectuarea tuturor lucrarilor de terasament necesare pe racordare.

� Mounting new slabs/
Montarea dalelor noi.

� Connecting slabs construction/
Monolitizarea dalelor.

� Cast-in-place RC slab construction/
Efectuarea placii de suprabetonare din BA monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Installing of steel guardrail and handrail on bridge deck and approach/
Instalarea parapetilor de siguranta si pietonali pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic be baza de mastic cu piatra SMSc (in fluxul efectuarii lucrarilor
rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.
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Cast-in-place concrete rest/
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Slope protection/
Consolidarea taluzelor

Hincesti Leuseni

Drainage ditch axis/
Axa casiu

Note/ Nota:
1. All dimensions are in cm unless noted otherwise / Toate dimensiunele
sunt date in cm daca nu sunt indicate diferit .

Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the brid
gerehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului
precum si de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demount, disposal and repair of existing slabs.
Demontarea, depozitarea si reparatia dalelor existente.

� Construction of new cast-in-place retaining walls and Inlet header/
Efectuarea zidurilor de sprijin si a putului colectordin BA monolit.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Repair of existing concrete surfaces/
Reparatia suprafetelor de beton.

� Providing of cast-in-place concrete leveling layer/
Efectuarea stratului de egalizare din beton monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Construction of cast-in-place cornice/
Efectuarea cornisei monolite.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Construction of recycled asphalt courses for bridge approach/
Efectuarea straturilor din asfalt reciclat pentru racordarea podului.

� Forming of embankment at abutment area/
Rambleierea in spatele culeei si formarea taluzurilor.

� Installing of steel guardrail on bridge deck and approach/
Instalarea parapetilor de siguranta pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic pe baza de mastic cu piatra SMSc (in fluxul efectuarii
lucrarilor rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.
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Pod nr. R33-3-B, km 14+360. Dispozitie generala
Bridge No. R33-3-B, km 14+360. General arrangement

Contract No.4283-MD
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Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the bridge rehabilitation
has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului precum si
de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Removal and disposal of concrete handrails.
Demolarea si depozitarea parapetilor pietonali din beton.

� Removal and disposal of precast sidewalk.
Demontarea si depozitarea blocurilor prefabricate de trotuar.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demount, disposal and repair of existing girders.
Demontarea, depozitarea si reparatia grinzilor existente.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Repair of existing piles concrete surfaces/
Reparatia suprafetelor de beton a pilotilor existenti.

� Partial cut off of piers and abutment caps/
Taierea partiala a riglelor la pile si culei .

� Driving piles for piers and abutments extension/
Baterea pilotilor pentru supralargirea pilelor si a culeelor .

� Construction of cast-in-place jacket for existing caps, cast-in-place pier and abutment caps on extension/
Efectuarea camasuielii din BA monolit la riglele existente, riglei din BA monolit pe supralargire.

� Construction of new cast-in-place back walls and wing walls/
Efectuarea zidurilor de garda si a zidurilor intoarse noi din BA monolit.

� Mounting of precast approach slabs and providing all necessary earthworks on approach/
Montarea dalelor de racordare prefabricate si efectuarea tuturor lucrarilor de terasament necesare pe racordare.

� Mounting new slabs/
Montarea dalelor noi.

� Connecting slabs construction/
Monolitizarea dalelor.

� Leveling layer construction/
Efectuarea stratului de egalizare.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Construction of cast-in-place concrete sidewalks/
Efectuarea trotuarelor din beton armat monolit.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Installing of steel guardrail and handrail on bridge deck and approach/
Instalarea parapetilor de siguranta si pietonali pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic be baza de mastic cu piatra SMSc (in fluxul efectuarii lucrarilor
rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.

Note/ Nota:
1. All dimensions are in cm unless noted otherwise / Toate dimensiunele
sunt date in cm daca nu sunt indicate diferit .

New girders/
Grinzi noi

Seismic Arrestor/
Reazem Antiseismic

Existing Pier/
Pila existenta

New 35x35 piles extension/
Supralargire cu piloti noi 35x35

325 325
150 150

667
150150

Bridge centerline/
Axa podului
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Drainage ditch axis/
Axa casiu

Cast-in-place concrete rest/
Reazem din beton monolit 40x50 Slope protection/

Consolidarea taluzelor400

Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the brid
gerehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului
precum si de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demount, disposal and repair of existing slabs.
Demontarea, depozitarea si reparatia dalelor existente.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Repair of existing concrete surfaces/
Reparatia suprafetelor de beton.

� Providing of cast-in-place concrete leveling layer/
Efectuarea stratului de egalizare din beton monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Construction of cast-in-place cornice/
Efectuarea cornisei monolite.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Construction of new cast-in-place retaining walls/
Efectuarea zidurilor de sprijin din BA monolit.

� Construction of new cast-in-place Inlet header/
Efectuarea putului colector din BA monolit.

� Construction of recycled asphalt courses for bridge approach/
Efectuarea straturilor din asfalt reciclat pentru racordarea podului.

� Forming of embankment at abutment area/
Rambleierea in spatele culeei si formarea taluzurilor.

� Installing of steel guardrail on bridge deck and approach/
Instalarea parapetilor de siguranta pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic pe baza de mastic cu piatra SMSc (in fluxul efectuarii
lucrarilor rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.
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Note/ Nota:
1. All dimensions are in cm unless noted otherwise / Toate dimensiunele
sunt date in cm daca nu sunt indicate diferit .
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Plan (1:200)

Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the brid
gerehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului
precum si de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Removal and disposal of concrete guardrail.
Demolarea si depozitarea parapetilor de siguranta din beton.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Demount, disposal, repair and placing back of existing slabs.
Demontarea, depozitarea, reparatia si montarea dalelor existente.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Repair of existing concrete surfaces/
Reparatia suprafetelor de beton.

� Providing of cast-in-place concrete leveling layer/
Efectuarea stratului de egalizare din beton monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Construction of cast-in-place cornice/
Efectuarea cornisei monolite.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Construction of new cast-in-place retaining walls/
Efectuarea zidurilor de sprijin din BA monolit.

� Construction of recycled asphalt courses for bridge approach/
Efectuarea straturilor din asfalt reciclat pentru racordarea podului.

� Forming of embankment at abutment area/
Rambleierea in spatele culeei si formarea taluzurilor.

� Installing of steel guardrail on bridge deck and approach/
Instalarea parapetilor de siguranta pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA (in the course of road works)/
Efectuarea stratului de uzura din beton asfaltic pe baza de mastic cu piatra SMSc (in fluxul efectuarii
lucrarilor rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.
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Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after the brid
gerehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul reabilitarii podului precum si
de desfacere a acestuia dupa terminarea lucrarilor incluzind si organizarea circulatiei rutiere.

� Removal and disposal of metal handrails.
Demolarea si depozitarea parapetilor pietonali metalici.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Chipping, saw cut and cleaning of poor concrete surfaces to be repaired/
Dezbaterea, taierea si curatarea suprafetelor de beton slab ce urmeaza a fi reparate.

� Repair of existing concrete surfaces/
Reparatia suprafetelor de beton.

� Construction of new cast-in-place back walls and wing walls/
Efectuarea zidurilor de garda si a zidurilor intoarse noi din BA monolit.

� Mounting new slabs/
Montarea dalelor noi.

� Drilling holes and installing anchors on epoxy/
Forarea gaurilor si instalarea ancorelor pe resina epoxidica.

� Construction of cast-in-place RC slab and cantilevers/
Efectuarea dalei de suprabetonare monolite si a consolelor.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Construction of recycled asphalt courses for bridge approach/
Efectuarea straturilor din asfalt reciclat pentru racordarea podului.

� Forming of embankment at abutment area/
Rambleierea in spatele culeei si formarea taluzurilor.

� Installing of steel guardrail on bridge deck and approach/
Instalarea parapetilor de siguranta pe tablier si racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA
       (in the course of road works)/ Efectuarea stratului de uzura din beton asfaltic
        pe baza de mastic cu piatra SMSc (in fluxul efectuarii lucrarilor rutiere).
� Removal of temporary safety and traffic control measures/

Demontarea utilajelor temporare de securitate si control al traficului.
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1. All dimensions are in cm unless noted otherwise / Toate dimensiunele
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Construction Sequence/ Ordinea Efectuarii Lucrarilor

� Temporary bypass preparatory works, construction, meintanance and removel after
the brid gerehabilitation has been finished including traffic safety maintenance.
Lucrarile de pregatire, constructie, mentinere a drumului de ocolire temporar pe timpul
reabilitarii podului precum si de desfacere a acestuia dupa terminarea lucrarilor incluzind si
organizarea circulatiei rutiere.

� Milling and disposal of asphalt layer on the bridge.
Frezarea si depozitarea stratului de asfalt de pe pod.

� Removal and disposal of existing pavement layers.
Demontarea si depozitarea straturilor existente a imbracamintei podului.

� Chipping, saw cut of poor concrete surfaces to be repaired/
Dezbaterea, taierea suprafetelor de beton slab ce urmeaza a fi reparate.

� Construction of new and wingwalls/
Efectuarea zidurilor intoarse noi din BA monolit.

� Construction of cast-in-place RC cantilevers/
Efectuarea consolelor monolite.

� Providing of cast-in-place concrete leveling layer/
Efectuarea stratului de egalizare din beton monolit.

� Laying of waterproofing membrane on bridge deck/
Asternerea membranei hidroizolante pe calea podului.

� Providing of asphalt mastic protective layer on carriageway/
Efectuarea stratului de protectie din mastic bituminos.

� Construction of recycled asphalt courses for bridge approach/
Efectuarea straturilor din asfalt reciclat pentru racordarea podului.

� Forming of embankment at abutment area/
Rambleierea in spatele culeei si formarea taluzurilor.

� Installing of guardrail on approach/
Instalarea parapetilor de siguranta pe racordare.

� Providing the wearing course of stone mastic asphalt concrete SMA
(in the course of road works)/ Efectuarea stratului de uzura din beton asfaltic
pe baza de mastic cu piatra SMSc (in fluxul efectuarii lucrarilor rutiere).

� Removal of temporary safety and traffic control measures/
Demontarea utilajelor temporare de securitate si control al traficului.
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Note/ Nota:
1. All dimensions are in cm unless noted otherwise / Toate dimensiunele
sunt date in cm daca nu sunt indicate diferit .
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