

CONTRACT AWARD NOTICE

Republic of Moldova Road Sector Program

Construction Supervision of the Civil Works on R9 Soroca-Arionesti Road

Ref.: CS/QCBS/03/2015

(a) The names of all consultants who submitted technical proposals:

- High Point Rendel (United Kingdom) in association with Iptana (Romania);
- Egis International (France) in association with Egis Romania (Romania);
- Spea Ingegneria Europea S.p.A. (Italy) in association with TECNIC Consulting Engineering Romania (Romania) and TECNIC Consulting Engineers S.p.A. (Italy);
- Louis Berger (France);
- IRD Engineering Srl (Italy).

The short-listed consultant JV Aecom Inocsa S.L.U. (Spain), in association with Aecom LLC (Russia) and Aecom EXP Russia Limited Branch Office in the Republic of Azerbaijan and with Safege (France), has not submitted a technical proposal.

(b) Technical points assigned to each consultant:

- High Point Rendel (United Kingdom) in association with Iptana (Romania) – **83.70**;
- Egis International (France) in association with Egis Romania (Romania) – **84.80**;
- Spea Ingegneria Europea S.p.A. (Italy) in association with TECNIC Consulting Engineering Romania (Romania) and TECNIC Consulting Engineers S.p.A. (Italy) – **80.30**;
- Louis Berger (France) – **87.20**;
- IRD Engineering Srl (Italy) – **86.20**.

(c) The prices proposed by the consultants in the Financial Proposal:

- High Point Rendel (United Kingdom) in association with Iptana (Romania) – 2.273.673,33 EUR;
- Egis International (France) in association with Egis Romania (Romania) – 1.605.180,00 EUR;
- Spea Ingegneria Europea S.p.A. (Italy) in association with TECNIC Consulting Engineering Romania (Romania) and TECNIC Consulting Engineers S.p.A. (Italy) – 1.264.046,00 EUR;
- Louis Berger (France) – 1.724.640,00 EUR;
- IRD Engineering Srl (Italy) – 1.888.800,00 EUR.

(d) The Evaluated Prices:

- High Point Rendel (United Kingdom) in association with Iptana (Romania) – 2.253.673,33 EUR;
- Egis International (France) in association with Egis Romania (Romania) – 1.585.180 EUR;
- Spea Ingegneria Europea S.p.A. (Italy) in association with TECNIC Consulting Engineering Romania (Romania) and TECNIC Consulting Engineers S.p.A. (Italy) – 1.244.046 EUR;
- Louis Berger (France) – 1.704.640,00 EUR;
- IRD Engineering Srl (Italy) – 1.554.000,00 EUR.

(e) Final point ranking of the consultants, after the combined evaluation:

- High Point Rendel (United Kingdom) in association with Iptana (Romania) – **78.00**;

- Egis International (France) in association with Egis Romania (Romania) – **83.53**;
- Spea Ingegneria Europea S.p.A. (Italy) in association with TECNIC Consulting Engineering Romania (Romania) and TECNIC Consulting Engineers S.p.A. (Italy) – **84.24**;
- Louis Berger (France) – **84.35** ;
- IRD Engineering Srl (Italy) – **84.97**.

(f) **The name of the awarded consultant, duration and the summary related to the scope of the contract:**

IRD Engineering SRL (Italy)

Address: Via Michele Mercati, 51, 00197 Rome, Italy
Phone: + 39 06 976 11 271; *Fax:* + 39 06 976 11 268;

Duration of the contract: 40 months (including 12 months for the defect notification period).

The consultant will be required to undertake the role of the “Engineer” as defined in the FIDIC MDB Harmonized Edition of the Conditions of Contract for Construction, March 2006. The Services to be provided by the Consultant is expected to start in September 2016, shall be for a period of about 40 months (including 12 months for the defect notification period) and shall include, but not be limited to (a) establishment of systems of managerial control for civil works contracts, (b) the Engineer’s administration of Contracts, (c) control over estimated works quantities and contract outcome costs, in monitoring the progress of the Works and technical records; (d) control and acceptance of contractor’s interim and final payment certificates; (e) the acceptance and/or approval of Contractors’ key staff, insurances, guarantees, licenses, programs, method statements, traffic management plans, safety measures, suppliers and materials for incorporation in the works, the quality assurance and control plans, laboratory provisions and execution of the testing program, subcontractors, plant, equipment and environmental protection; (f) direct supervision of the works and monitoring of progress; (g) the preparation of progress, technical and contractual reports, (h) execution of the control tests of all materials intended for incorporation into permanent works and the all executed works.