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          M3 Chisinau - Giurgiulesti/ Romanian Border Lot I 
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing section km 179+650 - km 190+750

From km+
De la km+

To km+
Pina la 

km+

1 151 200 151 400 200 1

2 152 000 152 400 400 7 0,0417

3 152 400 153 800 1 400 140 0,4851

4 153 800 154 600 800 57 0,0103

5 154 600 155 800 1 200 98 0,0269

6 157 000 157 500 500 40 0,0255

7 158 000 158 700 700 74

8 160 500 160 800 300 13

9 164 400 164 550 150 2 0,0086

10 164 700 164 900 200 6 0,0090

11 165 700 165 800 100 2 0,0038

12 167 000 167 300 300 1 0,0059

13 168 800 169 200 400 13

14 169 500 170 000 500 25 0,0060

15 171 000 171 200 200 0,0211

16 188 100 188 700 600 20

17 190 000 190 300 300 10 0,0196

18 190 400 190 500 100 0,0198

509 0,6833

Note
Notă

TOTAL:

Tree and brush clearance 
Defrisarea arborilor si arbustilor

Nr.

Location, km +
Amplasarea, km +

Trees, unit.
Copaci, buc.

Brush, ha
Arbusti, ha

Length, m
Lungimea, m

M3 Existing section km 179+650 - km 190+750
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   M3 Chisinau -Giurgiulesti/ Romanian Border Lot I 
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750

From km+
De la km+

To km+
Pina la km+

LHS
Stînga

RHS
Dreapta

1 151 422       151 522     148 3,52 3,52 1 040
2 152 353       153 525     1195 3,00 3,00 7 170

3 153 853       153 945     117 3,00 3,00 702

4 155 785       155 900     109 3,50 3,50 763

5 156 030       156 250     295 3,50 3,50 2 065

6 156 850       157 640     840 3,75 3,75 6 300

7 158 600       158 807     255 3,75 3,75 1 913

8 160 530       160 735     230 3,25 3,25 1 495

9 164 425       164 615     230 3,50 3,50 1 610

10 164 700       165 875     1240 2,25 2,25 5 580 beton de ciment

11 168 700       169 100     320 3,65 3,65 2 336

12 169 430       169 750     335 3,50 3,50 2 345

13 184 898       185 180     282 3,15 3,15 1 777
14 188 130       188 335     205 2,80 2,80 1 148

15 188 418       188 880     462 3,00 3,00 2 772

16 189 230       189 599     369 2,75 2,75 2 030

17 189 898       190 305     407 2,90 2,90 2 361

beton 
asfaltic 5 799 37 826

beton de 
ciment 1240 5580

TOTAL:

Note
Notă

Pavement removal surface
Lista demolării sistemului rutier

Nr.

Location, km +
Amplasarea, km + Length, 

m.l.
Lungime, 

m.l.

Width of the lane,m
Laţime banda carosabila, m Area, sq.m.

Suprafaţa, 
m2
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290
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1510+56.00
8.00 1.32 1.50 1.50

1511+0.00 44.00 352.00 43.09 66.00 66.00 7.15 Tip I
8.00 1.11 1.50 1.50

1512+0.00 100.00 800.00 108.87 150.00 150.00 18.09 Tip I
8.00 1.70 1.50 1.50

1513+0.00 100.00 448.00 92.83 84.00 84.00 15.43 Tip I
8.28 2.39 1.50 1.50

1514+0.00 100.00 869.60 409.20 150.00 145.23 88.61 Tip I
12.90 13.87 1.50 1.10

1515+0.00 100.00 1234.78 1306.56 150.00 115.13 492.51 Tip III
11.20 12.17 1.50 1.10

1516+0.00 100.00 1131.09 1228.13 150.00 110.00 491.11 Tip III
8.80 9.77 1.50 1.20

1517+0.00 100.00 873.42 970.10 150.00 123.59 372.31 Tip III
8.00 8.97 1.50 1.50

1518+0.00 100.00 808.74 905.78 150.00 150.00 252.51 Tip IV
8.00 8.97 1.50 1.48

1519+0.00 100.00 800.00 897.20 150.00 148.83 226.22 Tip IV
8.00 8.97 1.50 1.48

1520+0.00 100.00 800.00 897.20 150.00 148.00 225.30 Tip IV
8.00 8.97 1.50 1.48

1521+0.00 100.00 812.97 910.18 150.00 148.00 227.78 Tip IV
11.94 12.91 1.50 1.48

1522+0.00 100.00 1106.01 1202.80 145.60 148.00 499.11 Tip IV
13.21 14.18 1.30 1.50

1523+0.00 100.00 1355.78 1453.00 130.00 149.85 899.29 Tip III
16.52 17.49 1.30 1.50

1524+0.00 100.00 1556.18 1653.56 130.00 150.00 852.48 Tip III
15.13 16.10 1.30 1.50

1525+0.00 100.00 1483.21 1580.53 130.00 150.00 838.13 Tip III
12.20 13.17 1.30 1.50

1526+0.00 100.00 1221.23 1318.34 130.00 150.00 674.58 Tip III
12.20 13.17 1.30 1.50

1527+0.00 100.00 1220.00 1317.11 130.00 150.00 673.88 Tip III
12.20 13.17 1.30 1.50

1528+0.00 100.00 1217.30 1314.33 132.70 150.00 667.31 Tip III
11.64 12.61 1.50 1.50

1529+0.00 100.00 1173.25 1270.15 147.84 150.00 440.70 Tip III
11.50 12.47 1.50 1.50

1530+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.50 12.47 1.50 1.50

1531+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.50 12.47 1.50 1.50

1532+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.50 12.47 1.50 1.50

1533+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.50 12.47 1.50 1.50

1534+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.50 12.47 1.50 1.50

1535+0.00 100.00 1150.00 1247.31 150.00 150.00 295.39 Tip III
11.94 12.91 1.50 1.50

1536+0.00 100.00 1191.45 1288.35 150.00 141.61 384.68 Tip III
12.40 13.37 1.50 1.10

1537+0.00 100.00 1239.47 1336.58 150.00 110.53 440.66 Tip III
11.90 12.87 1.50 1.50

1538+0.00 100.00 1204.00 1301.10 150.00 138.80 401.89 Tip III
11.90 12.87 1.50 1.43

1539+0.00 100.00 1190.00 1287.09 150.00 146.74 383.62 Tip III
11.90 12.87 1.50 1.50

1540+0.00 100.00 1191.83 1141.61 150.00 150.00 332.77 Tip II
11.50 5.79 1.50 1.50

1541+0.00 100.00 1112.19 523.05 150.00 150.00 102.76 Tip II
8.00 3.27 1.50 1.50

1542+0.00 100.00 832.67 311.66 150.00 150.00 54.52 Tip II
8.00 3.38 1.50 1.50

1543+0.00 100.00 800.00 336.87 150.00 150.00 54.99 Tip II
8.00 3.26 1.50 1.50

1544+0.00 100.00 800.00 326.29 150.00 150.00 53.34 Tip II
8.00 2.74 1.50 1.50

1545+0.00 100.00 800.00 275.54 150.00 150.00 45.31 Tip II
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Sholder consolidation
Partea consolidata a 

acostamentului 
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Partea consolidata a 

acostamentului 

Width, m
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Pavement data 
Lista cantitatilor imbracamintei rutiere
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8.00 2.08 1.50 1.50
1546+0.00 100.00 800.00 212.98 150.00 150.00 35.40 Tip I

8.00 2.05 1.50 1.50
1547+0.00 100.00 800.00 220.54 150.00 150.00 36.56 Tip I

8.00 7.76 1.50 1.50
1548+0.00 100.00 800.00 635.30 150.00 150.00 102.64 Tip I

8.00 3.29 1.50 1.50
1549+0.00 100.00 800.00 440.19 150.00 150.00 71.52 Tip I

8.00 1.97 1.50 1.50
1550+0.00 100.00 800.00 213.86 150.00 150.00 35.42 Tip I

8.00 1.82 1.50 1.50
1551+0.00 100.00 800.00 182.18 150.00 150.00 30.39 Tip I

8.00 2.16 1.50 1.50
1552+0.00 100.00 800.00 212.95 150.00 150.00 35.28 Tip I

8.00 2.61 1.50 1.50
1553+0.00 100.00 800.00 254.71 150.00 150.00 42.00 Tip I

8.00 2.47 1.50 1.50
1554+0.00 100.00 800.00 247.78 150.00 150.00 40.89 Tip I

8.00 2.21 1.50 1.50
1555+0.00 100.00 800.00 221.77 150.00 150.00 36.71 Tip I

8.00 1.82 1.50 1.50
1556+0.00 100.00 800.00 190.39 150.00 150.00 31.72 Tip I

8.00 1.72 1.50 1.50
1557+0.00 100.00 800.00 182.80 150.00 150.00 30.47 Tip I

8.39 2.41 1.50 1.50
1558+0.00 100.00 835.04 401.95 145.60 150.00 126.54 Tip I

8.70 9.67 1.30 1.50
1559+0.00 100.00 870.00 987.40 130.00 150.00 390.76 Tip III

8.70 9.67 1.30 1.50
1560+0.00 100.00 870.00 966.83 130.00 150.00 387.15 Tip III

8.70 9.67 1.30 1.50
1561+0.00 100.00 870.00 966.83 130.00 150.00 387.15 Tip III

8.70 9.67 1.30 1.50
1562+0.00 100.00 870.00 966.83 130.00 150.00 387.15 Tip III

8.70 12.73 1.30 1.50
1563+0.00 100.00 862.96 907.45 134.40 150.00 258.48 Tip I

8.00 3.66 1.50 1.50
1564+0.00 100.00 810.64 263.26 150.00 150.00 45.92 Tip I

8.00 3.70 1.50 1.50
1565+0.00 100.00 800.00 368.80 150.00 150.00 60.72 Tip I

8.00 3.73 1.50 1.50
1566+0.00 100.00 800.00 372.25 150.00 150.00 61.36 Tip I

8.00 3.58 1.50 1.50
1567+0.00 100.00 800.00 360.89 150.00 150.00 59.15 Tip I

8.00 3.72 1.50 1.50
1568+0.00 100.00 803.05 371.40 150.00 150.00 63.80 Tip I

8.53 4.25 1.50 1.47
1569+0.00 100.00 845.83 534.01 150.00 144.06 126.30 Tip III

8.54 9.50 1.50 1.46
1570+0.00 100.00 851.60 948.21 150.00 142.48 360.37 Tip III

8.00 8.97 1.50 1.50
1571+0.00 100.00 806.45 903.48 150.00 150.00 250.83 Tip III

8.00 8.97 1.50 1.50
1572+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1573+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1574+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1575+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1576+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1577+0.00 100.00 801.04 898.21 150.00 150.00 231.27 Tip III

8.46 9.42 1.50 1.50
1578+0.00 100.00 839.73 936.38 150.00 145.60 343.26 Tip III

8.70 9.67 1.50 1.30
1579+0.00 100.00 870.00 966.83 150.00 130.00 387.15 Tip III

8.70 9.67 1.50 1.30
1580+0.00 100.00 870.00 966.83 150.00 130.00 387.15 Tip III

8.70 9.67 1.50 1.30
1581+0.00 100.00 870.00 966.83 150.00 130.00 387.15 Tip I

8.51 2.46 1.50 1.49
1582+0.00 100.00 849.33 404.83 150.00 143.80 133.28 Tip I

8.00 1.97 1.50 1.50
1583+0.00 100.00 805.26 157.25 150.00 150.00 26.32 Tip I
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8.00 1.90 1.50 1.50
1584+0.00 100.00 800.00 194.02 150.00 150.00 32.30 Tip I

8.00 1.88 1.50 1.50
1585+0.00 100.00 800.00 188.35 150.00 150.00 31.46 Tip I

8.25 2.64 1.50 1.50
1586+0.00 100.00 824.95 393.52 148.42 150.00 97.27 Tip III

8.70 9.67 1.30 1.50
1587+0.00 100.00 866.41 963.16 133.59 150.00 386.38 Tip III

10.29 11.26 1.30 1.50
1588+0.00 100.00 1042.07 1139.03 130.00 150.00 455.01 Tip III

12.70 13.67 1.30 1.50
1589+0.00 100.00 1257.78 1354.93 130.00 150.00 562.08 Tip III

8.70 9.67 1.30 1.50
1590+0.00 100.00 959.39 1056.29 130.00 150.00 428.61 Tip III

8.70 9.67 1.30 1.50
1591+0.00 100.00 865.93 962.67 134.07 150.00 386.25 Tip III

8.00 8.97 1.50 1.50
1592+0.00 100.00 818.14 915.02 149.58 150.00 283.99 Tip III

8.00 8.97 1.50 1.50
1593+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1594+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1595+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1596+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1597+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1598+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1599+0.00 100.00 800.37 897.56 150.00 150.00 229.12 Tip III

8.41 9.37 1.50 1.50
1600+0.00 100.00 836.33 932.99 150.00 145.60 334.03 Tip III

8.70 9.67 1.50 1.30
1601+0.00 100.00 870.00 966.83 150.00 130.00 363.22 Tip III

8.70 9.67 1.50 1.30
1602+0.00 100.00 870.00 966.83 150.00 130.00 363.22 Tip III

8.70 9.67 1.50 1.30
1603+0.00 100.00 866.92 963.71 150.00 133.08 362.82 Tip III

8.21 9.18 1.50 1.50
1604+0.00 100.00 827.62 923.97 150.00 148.33 357.01 Tip III

8.41 9.37 1.50 1.50
1605+0.00 100.00 837.24 933.55 145.97 150.00 356.23 Tip III

12.17 13.15 1.30 1.50
1606+0.00 100.00 1131.26 1228.29 130.47 150.00 450.60 Tip III

11.49 12.46 1.30 1.50
1607+0.00 100.00 1136.81 1233.83 130.72 150.00 483.82 Tip III

8.28 0.29 1.50 1.50
1608+0.00 100.00 835.05 345.68 145.31 150.00 117.67 Tip VI

8.00 2.65 1.50 1.50
1609+0.00 100.00 800.00 265.39 150.00 150.00 43.97 Tip VI

8.00 2.32 1.50 1.50
1610+0.00 100.00 800.00 234.18 150.00 150.00 38.91 Tip VI

8.00 2.11 1.50 1.50
1611+0.00 100.00 800.00 211.41 150.00 150.00 35.13 Tip VI

8.00 1.97 1.50 1.50
1612+0.00 100.00 800.00 198.66 150.00 150.00 33.08 Tip VI

8.00 1.88 1.50 1.50
1613+0.00 100.00 800.00 187.89 150.00 150.00 31.32 Tip VI

8.00 1.87 1.50 1.50
1614+0.00 100.00 800.00 186.73 150.00 150.00 31.09 Tip VI

8.00 1.91 1.50 1.50
1615+0.00 100.00 800.00 186.65 150.00 150.00 31.10 Tip VI

8.00 1.83 1.50 1.50
1616+0.00 100.00 800.00 181.98 150.00 150.00 30.30 Tip VI

8.00 1.83 1.50 1.50
1617+0.00 100.00 800.00 183.84 150.00 150.00 30.58 Tip VI

8.02 2.40 1.50 1.50
1618+0.00 100.00 806.51 232.75 150.00 150.00 46.78 Tip VI

8.50 2.40 1.50 1.50
1619+0.00 100.00 838.42 233.41 150.00 150.00 58.56 Tip VI

8.02 0.00 1.50 1.50
1620+0.00 100.00 809.43 76.66 150.00 150.00 20.93 Tip VI

8.00 1.47 1.50 1.50
1621+0.00 100.00 800.00 148.76 150.00 150.00 24.85 Tip VI
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290
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8.00 1.84 1.50 1.50
1622+0.00 100.00 800.00 177.33 150.00 150.00 29.64 Tip VI

8.00 1.40 1.50 1.50
1623+0.00 100.00 800.00 143.16 150.00 150.00 23.91 Tip VI

8.00 1.19 1.50 1.50
1624+0.00 100.00 800.00 124.58 150.00 150.00 20.76 Tip VI

8.00 1.67 1.50 1.50
1625+0.00 100.00 800.00 166.94 150.00 150.00 27.75 Tip VI

8.00 2.27 1.50 1.50
1626+0.00 100.00 800.00 217.99 150.00 150.00 36.09 Tip VI

8.00 2.07 1.50 1.50
1627+0.00 100.00 800.00 209.07 150.00 150.00 34.64 Tip VI

8.00 2.11 1.50 1.50
1628+0.00 100.00 800.00 213.03 150.00 150.00 35.28 Tip VI

8.00 2.67 1.50 1.50
1629+0.00 100.00 800.00 268.75 150.00 150.00 44.22 Tip VI

8.00 7.39 1.50 1.50
1630+0.00 100.00 800.00 628.07 150.00 150.00 101.55 Tip VI

8.00 7.85 1.50 1.50
1631+0.00 100.00 800.00 776.72 150.00 150.00 125.15 Tip VI

8.00 7.77 1.50 1.50
1632+0.00 100.00 800.00 664.99 150.00 150.00 107.36 Tip VI

8.00 2.32 1.50 1.50
1633+0.00 100.00 800.00 243.24 150.00 150.00 40.38 Tip VI

8.00 2.05 1.50 1.50
1634+0.00 100.00 800.00 214.25 150.00 150.00 35.53 Tip VI

8.00 2.26 1.50 1.50
1635+0.00 100.00 800.00 227.94 150.00 150.00 37.70 Tip VI

8.00 2.78 1.50 1.50
1636+0.00 100.00 800.00 270.61 150.00 150.00 44.54 Tip VI

8.00 2.79 1.50 1.50
1637+0.00 100.00 800.00 278.90 150.00 150.00 45.86 Tip VI

8.00 2.80 1.50 1.50
1638+0.00 100.00 800.00 280.21 150.00 150.00 46.07 Tip VI

8.00 2.85 1.50 1.50
1639+0.00 100.00 800.00 280.90 150.00 150.00 46.18 Tip VI

8.00 2.53 1.50 1.50
1640+0.00 100.00 800.00 262.03 150.00 150.00 43.17 Tip VI

8.00 2.94 1.50 1.50
1641+0.00 100.00 800.00 289.30 150.00 150.00 47.51 Tip VI

8.00 3.16 1.50 1.50
1642+0.00 100.00 800.00 323.00 150.00 150.00 52.81 Tip VI

8.00 4.25 1.50 1.50
1643+0.00 100.00 800.00 500.06 150.00 150.00 80.64 Tip VI

8.22 8.75 1.50 1.50
1644+0.00 100.00 822.61 882.36 150.00 149.38 207.10 Tip III

8.70 9.67 1.50 1.30
1645+0.00 100.00 858.80 955.42 150.00 139.22 383.98 Tip III

8.02 8.99 1.50 1.50
1646+0.00 100.00 812.36 909.28 150.00 150.00 272.97 Tip III

8.00 8.97 1.50 1.50
1647+0.00 100.00 800.00 897.20 150.00 150.00 226.57 Tip III

8.00 8.97 1.50 1.50
1648+0.00 100.00 800.00 897.20 150.00 150.00 226.28 Tip III

8.00 8.97 1.50 1.50
1649+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1650+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1651+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1652+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1653+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1654+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1655+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1656+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1657+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 1.50 1.50
1658+0.00 100.00 800.00 897.20 150.00 150.00 227.63 Tip III

8.00 8.97 2.00 2.00
23.00 632.00 708.79 135.75 135.75 179.83 Tip III
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290
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2 744 21 906 8 827 4 030 4 019 1 945

600 5 537 2 915 900 900 644

7 323 69 893 76 074 10 749 10 790 25 601

500 4 328 4 813 746 743 1 431

3 600 28 889 9 635 5 395 5 400 1 681

Total
Section I

Type VI

Type III

Type IV

Type I

Type II
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti
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1658+53.88 8.00 2.06 1.50 1.50
98.00 784.00 229.43 147.00 147.00 38.55 Tip I

1659+51.88 8.00 2.62 1.50 1.50
97.29 778.32 259.64 145.94 145.94 43.56 Tip I

1660+49.17 8.00 2.72 1.50 1.50
99.76 798.08 260.45 149.64 149.64 43.71 Tip I

1661+48.93 8.00 2.50 1.50 1.50
100.99 807.92 248.91 151.49 151.49 41.81 Tip I

1662+49.92 8.00 2.43 1.50 1.50
47.98 383.84 119.19 71.97 71.97 20.02 Tip I

1662+97.90 8.00 2.54 1.50 1.50
51.81 414.48 130.00 77.72 77.72 21.83 Tip I

1663+49.71 8.00 2.48 1.50 1.50
100.22 801.76 238.04 150.33 150.33 39.99 Tip I

1664+49.93 8.00 2.27 1.50 1.50
99.70 797.60 224.14 149.55 149.55 37.69 Tip I

1665+49.63 8.00 2.22 1.50 1.50
96.13 769.04 233.56 144.20 144.20 39.24 Tip I

1666+45.76 8.00 2.64 1.50 1.50
102.50 820.00 266.37 153.75 153.75 44.70 Tip I

1667+48.26 8.00 2.56 1.50 1.50
95.64 765.12 245.62 143.46 143.46 41.22 Tip I

1668+43.90 8.00 2.58 1.50 1.50
93.96 751.68 247.28 140.94 140.94 41.48 Tip I

1669+37.86 8.00 2.69 1.50 1.50
97.65 812.80 131.20 146.48 139.29 22.01 Tip I

1670+35.51 8.65 0.00 1.50 1.35
98.37 818.79 150.87 147.56 140.31 25.22 Tip I

1671+33.88 8.00 3.07 1.50 1.50
98.73 789.84 287.83 148.10 148.10 48.13 Tip I

1672+32.61 8.00 2.76 1.50 1.50
98.86 790.88 268.73 148.29 148.29 44.86 Tip I

1673+31.47 8.00 2.67 1.50 1.50
98.95 791.60 252.94 148.43 148.43 42.14 Tip I

1674+30.42 8.00 2.44 1.50 1.50
98.51 788.08 229.94 147.77 147.77 38.50 Tip I

1675+28.93 8.00 2.23 1.50 1.50
22.18 177.44 48.76 33.27 33.27 8.20 Tip I

1675+51.11 8.00 2.17 1.50 1.50
75.42 603.36 172.61 113.13 113.13 29.02 Tip I

1676+26.53 8.00 2.41 1.50 1.50
63.24 505.92 165.16 94.86 94.86 27.72 Tip I

1676+89.77 8.00 2.81 1.50 1.50
24.57 196.56 64.72 36.85 36.85 10.86 Tip I

1677+14.34 8.00 2.45 1.50 1.50
100.25 950.19 197.23 150.38 150.38 33.09 Tip I

1678+14.59 10.96 1.48 1.50 1.50
96.85 1087.45 127.37 145.28 145.28 107.36 Tip II

1679+11.44 11.50 1.15 1.50 1.50
70.07 805.81 40.27 105.11 105.11 68.99 Tip II

1679+81.51 11.50 0.00 1.50 1.50
118.57 1363.56 363.14 177.86 177.86 63.48 Tip II

1681+0.08 11.50 6.13 1.50 1.50
94.29 1084.34 572.37 141.44 141.44 100.12 Tip II

1681+94.37 11.50 6.02 1.50 1.50
95.16 1094.34 567.04 142.74 142.74 99.30 Tip II

1682+89.53 11.50 5.90 1.50 1.50
98.52 1132.98 586.71 147.78 147.78 102.74 Tip II

1683+88.05 11.50 6.01 1.50 1.50
94.16 1082.84 561.08 141.24 141.24 98.26 Tip II

1684+82.21 11.50 5.91 1.50 1.50
94.31 1084.57 576.73 141.47 141.47 100.79 Tip II

1685+76.52 11.50 6.32 1.50 1.50
95.35 1096.53 568.79 143.03 143.03 99.48 Tip II

1686+71.87 11.50 5.61 1.50 1.50
96.45 1033.28 482.73 144.68 144.68 125.44 Tip II

1687+68.32 9.93 4.40 1.50 1.50
93.78 840.56 627.05 140.67 140.67 182.81 Tip II

1688+62.10 8.00 8.97 1.50 1.50
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
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97.68 781.44 876.39 146.52 146.52 222.91 Tip III
1689+59.78 8.00 8.97 1.50 1.50

102.07 816.56 591.41 153.11 153.11 138.86 Tip III
1690+61.85 8.00 2.62 1.50 1.50

102.00 816.00 265.83 153.00 153.00 44.60 Tip I
1691+63.85 8.00 2.60 1.50 1.50

100.65 805.20 245.55 150.98 150.98 41.25 Tip I
1692+64.50 8.00 2.28 1.50 1.50

95.82 766.56 237.08 143.73 143.73 39.82 Tip I
1693+60.32 8.00 2.67 1.50 1.50

44.29 354.32 118.07 66.43 66.43 19.81 Tip I
1694+4.61 8.00 2.67 1.50 1.50

52.10 416.80 143.02 78.15 78.15 45.85 Tip I
1694+56.71 8.00 2.82 1.50 1.50

96.09 768.72 566.75 144.14 144.14 172.72 Tip I
1695+52.80 8.00 8.97 1.50 1.50

96.81 774.48 868.58 145.22 145.22 220.93 Tip III
1696+49.61 8.00 8.97 1.50 1.50

101.05 985.24 749.80 151.58 151.58 167.27 Tip III
1697+50.66 11.50 5.87 1.50 1.50

100.77 1158.86 587.66 151.16 151.16 103.04 Tip II
1698+51.43 11.50 5.80 1.50 1.50

98.88 1137.12 576.00 148.32 148.32 101.01 Tip II
1699+50.31 11.50 5.86 1.50 1.50

98.51 1132.86 588.87 147.76 147.76 103.11 Tip II
1700+48.82 11.50 6.10 1.50 1.50

100.00 1150.00 597.83 150.00 150.00 104.68 Tip II
1701+48.82 11.50 5.86 1.50 1.50

70.59 811.79 405.55 105.89 105.89 71.17 Tip II
1702+19.41 11.50 5.63 1.50 1.50

116.82 1343.43 687.57 175.23 175.23 120.50 Tip II
1703+36.23 11.50 6.14 1.50 1.50

115.89 1129.93 476.79 173.84 173.84 82.58 Tip II
1704+52.12 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00 0.00 Tip I
1704+57.80 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00 0.00 Tip I
1704+64.12 8.00 2.08 1.50 1.50

192.54 1877.27 783.86 288.81 288.81 135.76 Tip I
1706+56.66 11.50 6.06 1.50 1.50

90.56 1041.44 545.24 135.84 135.84 95.40 Tip II
1707+47.22 11.50 5.98 1.50 1.50

79.84 918.16 469.00 119.76 119.76 82.20 Tip II
1708+27.06 11.50 5.77 1.50 1.50

107.15 1232.23 524.33 160.72 160.72 92.68 Tip II
1709+34.21 11.50 4.02 1.50 1.50

86.52 994.98 253.96 151.41 151.41 45.65 Tip II
1710+20.73 11.50 1.85 2.00 2.00

19.27 221.61 30.75 38.54 38.54 5.60 Tip II
1710+40.00 11.50 1.34 2.00 2.00

7.88 90.62 9.75 15.76 15.76 1.77 Tip II
1710+47.88 11.50 1.13 2.00 2.00

98.00 1127.00 113.75 196.00 196.00 20.68 Tip II

2 644 21 702 7 033 3 966 3 952 1 283

2 238 25 196 10 940 3 441 3 441 2 179

398 3 358 3 086 596 596 750

Total
Section 2

Type I

Type II

Type III
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
M3 existing section

km 179+650 - km 190+750
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1796+45.55
8.00 0.00 1.50 1.50

1797+0.00 4.45 435.60 0.00 81.68 81.68 0.00 V
8.00 0.00 1.50 1.50

1798+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1799+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1800+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1801+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1802+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1803+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1804+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1805+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1806+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1807+0.00 100.00 800.00 42.80 150.00 150.00 0.00 V
8.00 0.59 1.50 1.50

1808+0.00 100.00 720.00 17.31 135.00 135.00 8.94 I
8.00 0.00 1.50 1.50

1809+0.00 100.00 800.00 13.39 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1810+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1811+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1812+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1813+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1814+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1815+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1816+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1817+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1818+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1819+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1820+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1821+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1822+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1823+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1824+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1825+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1826+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
M3 existing section

km 179+650 - km 190+750
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1827+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1828+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1829+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1830+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1831+0.00 100.00 800.00 1.46 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1832+0.00 100.00 800.00 14.96 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1833+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1834+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1835+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1836+0.00 100.00 800.00 0.00 150.00 150.00 11.47 V
8.19 1.54 1.31 1.50

1837+0.00 100.00 802.96 42.11 147.04 150.00 20.45 I
8.77 0.29 0.73 1.50

1838+0.00 100.00 858.12 157.47 91.88 150.00 30.50 I
8.00 0.00 1.50 1.50

1839+0.00 100.00 832.41 135.65 117.59 150.00 0.00 V
8.00 0.00 1.50 1.50

1840+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1841+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1842+0.00 100.00 800.00 155.16 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1843+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1844+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1845+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 0.00 1.50 1.50

1846+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V
8.00 3.23 1.50 1.50

1847+0.00 100.00 800.00 95.01 150.00 150.00 52.94 I
8.00 0.00 1.50 1.50

1848+0.00 100.00 800.00 72.80 150.00 150.00 0.00 V
8.70 4.01 0.80 1.50

1849+0.00 100.00 832.78 161.00 117.22 150.00 71.87 I
8.80 3.77 0.70 1.50

1850+0.00 70.00 878.58 317.83 71.42 150.00 82.08 I
8.49 1.11 1.01 1.50

1851+0.00 30.00 870.69 297.28 79.31 150.00 65.30 I
8.00 2.69 1.50 1.50

1852+0.00 100.00 812.22 304.04 137.78 150.00 43.91 I
8.00 0.00 1.50 1.50

1853+0.00 100.00 800.00 61.12 150.00 150.00 0.00 I
8.00 0.00 1.50 1.50

1854+0.00 100.00 800.00 159.50 150.00 150.00 0.00 I
8.00 3.07 1.50 1.50

1855+0.00 100.00 800.00 90.31 150.00 150.00 50.20 I
8.00 0.00 1.50 1.50

1856+0.00 100.00 800.00 69.80 150.00 150.00 0.00 V
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
M3 existing section

km 179+650 - km 190+750
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8.00 0.00 1.50 1.50
1857+0.00 100.00 800.00 152.24 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1858+0.00 100.00 800.00 150.76 150.00 150.00 0.00 V

8.00 2.68 1.50 1.50
1859+0.00 100.00 800.00 79.07 150.00 150.00 46.96 I

8.00 3.12 1.50 1.50
1860+0.00 100.00 800.00 153.79 150.00 150.00 49.55 I

8.00 2.91 1.50 1.50
1861+0.00 100.00 800.00 156.56 150.00 150.00 52.39 I

8.00 0.00 1.50 1.50
1862+0.00 100.00 800.00 65.88 150.00 150.00 48.69 I

8.00 3.12 1.50 1.50
1863+0.00 100.00 800.00 250.08 150.00 150.00 53.64 I

8.00 0.00 1.50 1.50
1864+0.00 100.00 800.00 72.03 150.00 150.00 51.22 I

8.00 0.00 1.50 1.50
1865+0.00 100.00 800.00 0.00 150.00 150.00 47.48 I

8.00 0.00 1.50 1.50
1866+0.00 100.00 800.00 0.00 150.00 150.00 42.65 I

8.00 3.07 1.50 1.50
1867+0.00 100.00 800.00 90.43 150.00 150.00 47.55 I

8.00 0.00 1.50 1.50
1868+0.00 100.00 800.00 69.66 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1869+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1870+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1871+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1872+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1873+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1874+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1875+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1876+0.00 100.00 800.00 157.07 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1877+0.00 100.00 800.00 0.00 150.00 150.00 0.00 V

8.00 0.00 1.50 1.50
1877+30.00 30.00 240.00 0.00 45.00 45.00 10.75 I

8.00 2.99 1.50 1.50

1878+5.0 75.00 600.00 239.96 112.50 112.50 39.88 I

8.00 3.27 1.50 1.50

1879+5.0 100.00 800.00 335.77 150.00 150.00 55.76 I

8.00 3.51 1.50 1.50

1880+5.0 100.00 800.00 355.41 150.00 150.00 58.93 I
8.27 2.13 1.50 1.23

1881+5.0 100.00 814.61 315.93 150.00 135.39 57.45 I
8.70 9.67 1.50 0.80

1882+5.0 100.00 880.62 907.61 150.00 85.23 355.22 III
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12.70 13.67 1.50 0.80
1883+5.0 100.00 1211.91 1309.01 150.00 80.00 551.24 III

10.37 11.34 1.50 0.80
1884+5.0 100.00 1160.65 1257.71 150.00 80.00 518.71 III

8.70 9.67 1.50 0.80
1885+3.2 100.00 854.47 949.56 147.31 78.57 380.24 III

8.70 9.67 1.50 0.80
1886+5.0 100.00 885.58 984.15 152.69 81.43 394.08 III

8.70 9.67 1.50 0.80
1887+5.0 100.00 867.84 964.63 150.00 82.16 386.73 III

8.00 8.97 1.50 1.50
1888+5.0 100.00 819.87 916.64 150.00 130.13 295.41 III

8.00 8.97 1.50 1.50
1889+5.0 100.00 800.00 897.20 150.00 150.00 227.63 III

8.00 8.97 1.50 1.50
1890+5.0 100.00 800.00 827.41 150.00 150.00 206.12 I

8.00 3.67 1.50 1.50
1891+5.0 100.00 800.00 354.00 150.00 150.00 57.69 I

8.00 3.45 1.50 1.50
1892+5.0 100.00 800.00 352.76 150.00 150.00 57.47 I

8.00 8.97 1.50 1.50
1893+5.0 100.00 800.00 827.15 150.00 150.00 206.05 III

8.00 8.97 1.50 1.50
1894+5.0 100.00 800.00 897.20 150.00 150.00 227.63 III

8.00 8.97 1.50 1.50
1895+5.0 100.00 800.00 897.20 150.00 150.00 227.63 III

9.75 10.72 1.50 1.50
1896+5.0 100.00 891.15 988.38 150.00 150.00 244.99 III

11.50 6.78 1.50 1.50
1897+5.0 100.00 1146.35 742.27 150.00 150.00 137.84 II

11.50 6.68 1.50 1.50
1898+5.0 100.00 1150.00 678.69 150.00 150.00 116.71 II

11.50 6.59 1.50 1.50
1899+5.0 100.00 1150.00 730.27 150.00 150.00 135.62 II

11.50 12.47 1.50 1.50
1900+5.0 100.00 1150.00 1247.31 150.00 150.00 295.39 III

11.50 12.47 1.50 1.50
1901+5.0 100.00 1150.00 1247.31 150.00 150.00 295.39 III

11.50 12.47 1.50 1.50
1902+5.0 100.00 1150.00 1247.31 150.00 150.00 295.39 III

11.96 12.92 1.04 1.50
1903+5.0 100.00 1174.07 1270.92 125.93 150.00 373.80 III

12.20 7.54 0.80 1.50
1904+5.0 100.00 1218.44 821.72 81.56 150.00 204.69 II

12.20 7.97 0.80 1.50
1905+5.0 100.00 1218.75 781.85 81.25 150.00 179.67 II

9.82 5.21 1.43 1.50
1906+5.0 100.00 1085.09 574.57 123.77 150.00 112.56 II

8.00 3.39 1.50 1.50
1907+5.0 100.00 803.99 347.41 150.00 149.65 52.72 I

8.28 3.83 1.50 1.22
1907+50 45 364.62 157.99 67.50 62.88 27.26 I

8.18 3.57 1.50 1.32

2750 22998 5857 4004 4240 1490

600 6969 4329 737 900 887

1600 15396 16809 2376 1968 5276

6004 48468 1036 9049 9082 11
Type V

Total
Section 3

Type II

Type I

Type III
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
M3 existing section

km 179+650 - km 190+750
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8 138 66 606 21 717 12 000 12 211 4 718

3 438 37 702 18 185 5 078 5 241 3 710

9 321 88 647 95 970 13 721 13 354 31 626

500 4 328 4 813 746 743 1 431

6 004 48 468 1 036 9 049 9 082 11

3 600 28 889 9 635 5 395 5 400 1 681

Summ 31 001 274 639 151 355 45 990 46 031 43 178

Type V

Total Lot I

Type V

Type IV

Type II

Type III

Type I
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290

1510+56.00
44.00 59.54 13.40 0.00 14.66 50.18

1511+0.00
100.00 836.40 7.39 0.00 95.06 111.72

1512+0.00
100.00 1949.80 1.49 0.00 122.33 63.24

1513+0.00
100.00 2950.51 2.72 0.00 193.28 108.70

1514+0.00
100.00 3779.13 2.21 0.00 144.02 80.55

1515+0.00
100.00 3554.01 2.24 0.00 152.06 74.72

1516+0.00
100.00 2481.51 223.49 0.00 151.84 83.42

1517+0.00
100.00 3417.66 98.47 0.00 149.71 107.87

1518+0.00
100.00 0.16 1552.29 5.12 82.91 123.39

1519+0.00
100.00 164.83 473.22 0.00 55.88 125.44

1520+0.00
100.00 226.82 395.48 0.00 73.25 121.03

1521+0.00
100.00 391.83 680.32 8.47 106.32 103.44

1522+0.00
100.00 117.19 2076.69 57.11 148.01 105.51

1523+0.00
100.00 9.02 3495.76 68.51 147.58 75.48

1524+0.00
100.00 161.44 6263.01 45.13 192.15 82.58

1525+0.00
100.00 7781.43 702.17 28.70 8483.60 304.04 82.58

1526+0.00
100.00 15032.50 171.92 76.01 15204.42 370.01 82.58

1527+0.00
100.00 14962.30 340.45 72.09 15302.74 416.92 83.16

1528+0.00
100.00 15015.39 478.47 106.62 15493.86 418.66 93.15

1529+0.00
100.00 14922.52 586.48 135.28 15508.99 372.64 96.09

1530+0.00
100.00 8840.09 612.25 152.17 9452.34 269.84 96.09

1531+0.00
100.00 6160.18 1033.80 120.35 7193.98 253.58 96.09

1532+0.00
100.00 8886.70 1737.14 103.92 10623.84 381.87 96.09

1533+0.00
100.00 6314.04 539.07 114.73 6853.11 206.38 96.09

1534+0.00
100.00 5977.15 229.60 103.71 6206.75 188.60 96.09

1535+0.00
100.00 9549.51 157.31 106.97 248.11 87.77

1536+0.00
100.00 2727.50 388.40 44.84 124.43 76.51

Earthworks
Lucrari de terasament

Execution of 
guarding 

trench 
Executarea 
santului de 
garda, m3

Embankment
, m3

Rambleu, m3

Arrangemen
t of make-

up 
shoulders   
Umplerea 

acostamente
lor, m3

Le
ng

th
, m

D
is

ta
nt

a,
 m

PC+
Cut, m3

Debleu, m3

Side drain, 
m3

Rigole m3

Slope 
seeding 

Insăminţarea 
cu iarbă a 
taluzurilor,

m3
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290
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1537+0.00
100.00 0.00 1084.36 44.02 82.84 83.08

1538+0.00
100.00 0.00 1326.00 64.95 86.40 78.27

1539+0.00
100.00 12.47 1242.98 103.98 77.03 89.97

1540+0.00
100.00 41.36 336.37 210.83 55.28 121.10

1541+0.00
100.00 42.63 222.56 210.68 56.88 122.68

1542+0.00
100.00 36.98 224.43 208.42 51.91 124.21

1543+0.00
100.00 26.04 245.34 231.97 58.96 124.78

1544+0.00
100.00 35.25 190.76 201.00 49.27 125.67

1545+0.00
100.00 84.76 168.51 108.67 36.62 117.94

1546+0.00
100.00 112.59 175.81 118.47 42.87 115.53

1547+0.00
100.00 47.84 335.17 114.13 28.24 123.09

1548+0.00
100.00 33.56 233.27 178.08 39.34 126.63

1549+0.00
100.00 97.93 175.22 142.04 51.83 118.36

1550+0.00
100.00 122.99 186.63 65.88 50.99 114.63

1551+0.00
100.00 112.74 154.25 57.84 42.43 116.35

1552+0.00
100.00 113.21 149.56 130.53 57.77 117.82

1553+0.00
100.00 101.91 156.12 159.04 59.96 120.02

1554+0.00
100.00 55.42 205.52 131.93 48.08 122.98

1555+0.00
100.00 71.95 165.15 174.21 55.89 120.74

1556+0.00
100.00 83.02 197.28 189.58 56.27 121.86

1557+0.00
100.00 57.82 395.38 174.34 57.35 110.52

1558+0.00
100.00 10.57 518.81 45.74 63.32 82.58

1559+0.00
100.00 107.22 96.78 37.77 61.91 82.58

1560+0.00
100.00 179.51 21.68 11.76 56.64 82.58

1561+0.00
100.00 210.53 90.39 14.97 57.06 82.58

1562+0.00
100.00 104.48 283.26 90.06 49.16 100.59

1563+0.00
100.00 145.37 131.94 0.00 36.40 112.90

1564+0.00
100.00 131.59 185.46 15.33 44.77 110.92

1565+0.00
100.00 119.02 321.28 56.96 69.75 110.43
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti

km 151+200 - 171+290

Execution of 
guarding 

trench 
Executarea 
santului de 
garda, m3

Embankment
, m3

Rambleu, m3

Arrangemen
t of make-

up 
shoulders   
Umplerea 

acostamente
lor, m3

Le
ng

th
, m

D
is

ta
nt

a,
 m

PC+
Cut, m3

Debleu, m3

Side drain, 
m3

Rigole m3

Slope 
seeding 

Insăminţarea 
cu iarbă a 
taluzurilor,

m3

1566+0.00
100.00 122.67 341.38 78.00 74.68 110.87

1567+0.00
100.00 156.56 180.65 26.53 47.55 112.81

1568+0.00
100.00 190.70 137.25 0.00 41.57 99.89

1569+0.00
100.00 1831.00 50.57 0.00 108.33 82.62

1570+0.00
100.00 9651.45 2.29 0.00 280.64 95.45

1571+0.00
100.00 3357.65 1.92 0.00 165.75 96.09

1572+0.00
100.00 635.06 12.64 5.93 63.85 96.09

1573+0.00
100.00 184.59 171.85 24.72 65.38 96.09

1574+0.00
100.00 353.21 125.40 48.21 72.92 96.09

1575+0.00
100.00 211.39 60.05 0.00 57.01 96.09

1576+0.00
100.00 305.47 53.18 3.77 61.95 96.71

1577+0.00
100.00 461.42 28.50 4.79 68.61 89.70

1578+0.00
100.00 350.99 15.40 0.00 62.66 82.58

1579+0.00
100.00 59.71 182.31 0.00 55.03 82.58

1580+0.00
100.00 24.88 413.46 0.00 53.49 82.58

1581+0.00
100.00 157.48 110.36 0.00 34.72 101.64

1582+0.00
100.00 142.12 39.33 0.00 35.16 114.34

1583+0.00
100.00 171.90 39.59 0.00 38.04 111.50

1584+0.00
100.00 169.59 63.75 0.00 36.13 113.91

1585+0.00
100.00 104.22 178.68 0.00 38.25 106.86

1586+0.00
100.00 2.10 486.82 0.00 53.41 83.38

1587+0.00
100.00 19.52 286.01 0.00 53.54 79.28

1588+0.00
100.00 326.03 25.28 0.00 58.55 78.37

1589+0.00
100.00 771.43 2.38 0.00 74.73 82.58

1590+0.00
100.00 960.23 2.39 0.00 82.28 83.46

1591+0.00
100.00 938.83 2.36 0.00 79.53 94.39

1592+0.00
100.00 803.80 2.34 0.00 73.11 96.09

1593+0.00
100.00 710.27 2.35 0.00 69.61 96.09

1594+0.00
100.00 642.99 2.33 0.00 66.96 96.09
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Execution of 
guarding 

trench 
Executarea 
santului de 
garda, m3

Embankment
, m3

Rambleu, m3

Arrangemen
t of make-

up 
shoulders   
Umplerea 

acostamente
lor, m3
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D
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PC+
Cut, m3

Debleu, m3

Side drain, 
m3

Rigole m3

Slope 
seeding 

Insăminţarea 
cu iarbă a 
taluzurilor,

m3

1595+0.00
100.00 491.86 2.34 0.00 61.32 96.09

1596+0.00
100.00 289.27 3.21 0.00 53.17 96.09

1597+0.00
100.00 150.47 7.36 0.00 49.01 96.09

1598+0.00
100.00 282.12 3.17 0.00 54.28 96.90

1599+0.00
100.00 750.96 2.30 0.00 71.91 90.50

1600+0.00
100.00 733.94 2.32 0.00 72.04 82.58

1601+0.00
100.00 494.85 2.35 0.00 63.96 82.58

1602+0.00
100.00 729.44 2.31 0.00 71.30 83.39

1603+0.00
100.00 698.26 77.31 0.00 74.65 91.89

1604+0.00
100.00 0.00 1569.30 2.73 88.31 88.66

1605+0.00
100.00 0.00 2998.45 4.96 95.55 77.23

1606+0.00
100.00 110.10 1306.39 3.13 96.87 82.75

1607+0.00
100.00 248.24 248.41 0.00 63.17 102.46

1608+0.00
100.00 197.48 116.18 0.00 59.48 114.89

1609+0.00
100.00 84.27 120.36 0.00 42.72 114.27

1610+0.00
100.00 101.88 98.00 0.43 41.81 116.70

1611+0.00
100.00 142.09 87.29 0.55 55.44 110.87

1612+0.00
100.00 145.96 80.26 26.70 43.49 109.69

1613+0.00
100.00 162.88 83.41 33.90 62.42 109.65

1614+0.00
100.00 137.96 85.09 14.55 58.90 109.83

1615+0.00
100.00 136.44 71.93 8.48 41.70 109.77

1616+0.00
100.00 200.08 45.60 0.00 48.03 109.57

1617+0.00
100.00 238.45 44.16 0.73 51.01 110.70

1618+0.00
100.00 277.07 40.09 0.00 60.07 104.01

1619+0.00
100.00 188.23 38.63 0.00 46.93 110.13

1620+0.00
100.00 157.40 43.12 0.00 40.55 109.57

1621+0.00
100.00 168.17 51.04 0.00 45.42 109.57

1622+0.00
100.00 165.61 41.47 0.00 50.28 109.58

1623+0.00
100.00 124.59 47.13 0.00 45.25 110.48
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Execution of 
guarding 

trench 
Executarea 
santului de 
garda, m3

Embankment
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Rambleu, m3

Arrangemen
t of make-

up 
shoulders   
Umplerea 

acostamente
lor, m3
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Cut, m3

Debleu, m3

Side drain, 
m3

Rigole m3

Slope 
seeding 

Insăminţarea 
cu iarbă a 
taluzurilor,

m3

1624+0.00
100.00 158.80 53.73 0.00 53.65 112.20

1625+0.00
100.00 178.17 58.85 0.00 53.88 114.18

1626+0.00
100.00 160.38 75.80 0.00 54.24 114.28

1627+0.00
100.00 194.65 73.44 0.00 60.27 112.48

1628+0.00
100.00 208.64 89.17 0.00 42.54 119.07

1629+0.00
100.00 155.47 299.92 0.00 39.68 117.69

1630+0.00
100.00 250.44 376.94 0.00 43.42 118.99

1631+0.00
100.00 270.26 248.18 0.00 52.99 115.76

1632+0.00
100.00 123.08 92.24 0.00 39.31 115.09

1633+0.00
100.00 163.07 77.81 0.00 46.94 109.57

1634+0.00
100.00 175.32 87.62 0.00 57.00 109.57

1635+0.00
100.00 181.97 101.49 0.00 58.51 111.72

1636+0.00
100.00 205.98 81.43 0.00 59.83 110.06

1637+0.00
100.00 215.25 69.87 0.00 61.36 109.58

1638+0.00
100.00 256.22 47.36 0.00 64.29 109.57

1639+0.00
100.00 289.61 30.60 0.00 65.82 109.59

1640+0.00
100.00 267.14 46.04 0.00 63.52 109.85

1641+0.00
100.00 304.46 43.39 0.00 62.84 110.00

1642+0.00
100.00 373.17 94.17 0.00 59.17 113.98

1643+0.00
100.00 373.77 353.68 12.66 62.89 110.62

1644+0.00
100.00 80.99 576.99 6.90 68.20 85.14

1645+0.00
100.00 0.00 563.73 8.78 56.09 95.88

1646+0.00
100.00 0.00 576.10 0.00 47.74 94.46

1647+0.00
100.00 133.92 181.20 0.00 52.54 94.01

1648+0.00
100.00 109.74 157.32 0.00 49.47 96.09

1649+0.00
100.00 2.01 317.31 0.00 48.65 96.09

1650+0.00
100.00 1.47 259.61 0.00 49.25 96.09

1651+0.00
100.00 21.52 174.75 0.00 56.03 96.09

1652+0.00
100.00 0.18 274.23 0.00 48.52 96.09
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guarding 
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Executarea 
santului de 
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Embankment
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lor, m3
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Debleu, m3
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m3

Rigole m3

Slope 
seeding 

Insăminţarea 
cu iarbă a 
taluzurilor,

m3

1653+0.00
100.00 0.14 354.97 0.00 48.43 96.09

1654+0.00
100.00 0.00 674.88 11.53 60.59 96.09

1655+0.00
100.00 0.00 713.52 18.19 62.56 96.09

1656+0.00
100.00 0.00 540.51 7.69 51.65 96.09

1657+0.00
100.00 5.84 265.01 16.72 64.66 96.09

1658+0.00
79.00 61.43 396.46 7.89 55.96 97.33

Total 
Section 1 14 823 174 916 50 254 5 021 110 324 12 674 15 053

Note: The length of chutes on the slope for guarding trench is 80 m
Lungimea casiurilor pe taluz pentru ssanturile de garda este de 80 m
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1658+53.88
98.00 54.25 106.80 0.00 27.05 120.37

1659+51.88
97.29 89.20 112.51 0.00 37.37 117.47

1660+49.17
99.76 100.20 112.28 1.88 43.66 121.71

1661+48.93
100.99 90.86 112.97 1.90 42.14 120.13

1662+49.92
47.98 58.46 57.07 0.00 50.37 54.69

1662+97.90
51.81 64.93 60.78 0.00 54.46 59.47

1663+49.71
100.22 98.88 109.81 0.00 44.91 116.22

1664+49.93
99.70 93.86 108.50 1.21 46.18 115.86

1665+49.63
96.13 87.00 145.06 19.11 62.36 111.90

1666+45.76
102.50 101.01 171.78 27.45 73.86 118.73

1667+48.26
95.64 70.15 173.55 80.02 85.46 115.41

1668+43.90
93.96 77.65 190.85 88.52 103.46 112.56

1669+37.86
97.65 133.17 204.40 65.16 103.33 106.80

1670+35.51
98.37 102.75 220.01 68.48 89.11 109.82

1671+33.88
98.73 67.81 269.14 70.12 95.09 120.25

1672+32.61
98.86 37.06 427.37 163.42 116.52 127.81

1673+31.47
98.95 42.31 309.63 114.61 72.14 125.14

1674+30.42
98.51 125.98 77.87 0.00 37.61 114.79

1675+28.93
22.18 29.14 17.13 0.00 8.04 25.88

1675+51.11
75.42 81.49 72.96 0.00 25.70 88.04

1676+26.53
63.24 110.20 74.15 0.00 58.15 73.93

1676+89.77
24.57 48.82 25.75 0.00 24.06 28.71

1677+14.34
100.25 219.12 132.33 0.00 58.95 113.67

1678+14.59
96.85 248.81 207.13 0.00 62.89 111.83

1679+11.44
70.07 150.23 193.80 0.00 38.29 82.14

1679+81.51
118.57 143.48 372.67 15.40 54.92 142.62

1681+0.08
94.29 42.47 370.35 64.29 55.63 119.24

Embankment, 
m3

Rambleu, m3

Earthworks
Lucrari de terasament

PC+

Le
ng

th
, m

D
is

ta
nt

a,
 m

Cut, m3
Debleu, m3

Side drain, m3

Side drain3

Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3
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Embankment, 
m3

Rambleu, m3
PC+

Le
ng

th
, m

D
is

ta
nt

a,
 m

Cut, m3
Debleu, m3

Side drain, m3

Side drain3

Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3

1681+94.37
95.16 49.61 333.42 60.44 56.20 117.73

1682+89.53
98.52 65.51 268.75 34.42 51.05 119.89

1683+88.05
94.16 90.34 288.02 43.45 58.16 112.55

1684+82.21
94.31 90.50 323.77 77.06 68.57 111.87

1685+76.52
95.35 106.47 314.30 79.34 69.93 113.91

1686+71.87
96.45 80.45 353.31 41.15 74.21 104.03

1687+68.32
93.78 0.00 2138.25 25.56 122.04 93.95

1688+62.10
97.68 0.00 3357.46 17.37 158.17 97.85

1689+59.78
102.07 9.26 1508.26 42.10 114.95 112.97

1690+61.85
102.00 34.08 166.29 44.67 61.71 126.36

1691+63.85
100.65 56.84 127.78 14.81 35.00 125.99

1692+64.50
95.82 35.97 158.55 29.85 41.51 123.15

1693+60.32
44.29 109.07 78.40 13.80 41.95 54.62

1694+4.61
52.10 125.48 143.29 1.80 49.95 55.63

1694+56.71
96.09 0.00 2456.99 10.51 112.32 96.26

1695+52.80
96.81 0.00 3525.94 13.77 151.61 96.98

1696+49.61
101.05 9.19 1504.24 53.37 109.60 117.91

1697+50.66
100.77 108.71 342.03 84.30 83.40 126.38

1698+51.43
98.88 145.14 261.37 37.16 61.14 116.33

1699+50.31
98.51 56.51 310.04 47.08 44.78 123.23

1700+48.82
100.00 158.94 279.90 47.80 67.70 122.95

1701+48.82
70.59 210.96 143.98 0.00 50.94 81.21

1702+19.41
116.82 260.58 241.81 0.00 61.38 134.56

1703+36.23
115.89 96.43 184.73 0.00 29.84 143.09

1704+52.12
0.00 0.00 0.00 0.00 0.00 0.00

1704+57.80
0.00 0.00 0.00 0.00 0.00 0.00

1704+64.12
192.54 508.25 364.67 0.00 94.28 241.91

1706+56.66
90.56 462.62 190.24 0.00 67.65 107.13

1707+47.22
79.84 289.16 190.57 0.00 48.51 95.45
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Embankment, 
m3

Rambleu, m3
PC+

Le
ng

th
, m

D
is
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a,
 m

Cut, m3
Debleu, m3

Side drain, m3

Side drain3

Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3

1708+27.06
107.15 205.31 235.52 0.00 44.23 129.28

1709+34.21
86.52 102.08 131.84 60.32 46.63 130.53

1710+20.73
19.27 8.47 28.39 27.01 15.37 35.32

1710+40.00
7.88 2.02 10.50 11.21 6.14 14.66

1710+47.88
98.00 11.54 155.36 137.96 75.26 184.23

Total 
Section 2 5280 6059 24555 1838 3746 6343
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1796+45.55
54.45 25.78 19.71 0.00 11.91 63.83

1797+0.00
100.00 47.59 37.48 0.00 24.39 115.00

1798+0.00
100.00 50.09 30.96 0.00 23.79 115.28

1799+0.00
100.00 62.34 31.04 0.00 25.80 115.43

1800+0.00
100.00 73.81 30.10 0.00 35.90 110.09

1801+0.00
100.00 56.08 34.17 0.00 24.39 116.04

1802+0.00
100.00 78.16 25.61 0.00 26.26 112.85

1803+0.00
100.00 42.98 35.83 0.00 22.28 116.79

1804+0.00
100.00 62.95 41.93 0.00 25.32 113.75

1805+0.00
100.00 44.82 55.01 0.00 20.58 118.49

1806+0.00
100.00 100.93 48.26 0.00 54.67 107.66

1807+0.00
100.00 127.71 30.83 0.00 65.43 98.10

1808+0.00
100.00 93.81 27.86 0.00 40.20 109.05

1809+0.00
100.00 53.38 30.38 0.00 25.51 113.56

1810+0.00
100.00 67.12 28.23 0.00 27.99 111.09

1811+0.00
100.00 78.61 26.77 0.00 29.74 109.65

1812+0.00
100.00 42.55 32.48 0.00 24.90 114.17

1813+0.00
100.00 61.16 29.69 0.00 26.95 112.12

1814+0.00
100.00 46.85 30.15 0.00 23.39 115.68

1815+0.00
100.00 61.24 30.14 0.00 27.68 111.68

1816+0.00
100.00 88.59 26.40 0.00 32.09 109.09

1817+0.00
100.00 91.45 34.60 0.00 43.51 108.56

1818+0.00
100.00 102.80 49.92 0.00 54.14 107.59

1819+0.00
100.00 63.26 43.28 0.00 32.46 111.32

1820+0.00
100.00 81.73 40.91 0.00 35.90 108.99

1821+0.00
100.00 91.78 24.97 0.00 31.66 107.87

1822+0.00
100.00 98.43 26.13 0.00 31.47 108.12

1823+0.00
100.00 79.45 31.40 0.00 28.63 110.49

1824+0.00
100.00 81.44 26.66 0.00 28.75 110.33

1825+0.00
100.00 83.13 26.14 0.00 29.97 109.19

Le
ng

th
, m

D
is

ta
nt

a,
 m

PC+

Earthworks
Lucrari de terasament

Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Embankment, 
m3

Rambleu, m3

Cut, m3

Debleu, m3
Side drain, m3

Side drain3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3
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Rambleu, m3
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Debleu, m3
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Side drain3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3

1826+0.00
100.00 89.93 28.93 0.00 36.73 106.26

1827+0.00
100.00 96.30 30.55 0.00 38.88 106.53

1828+0.00
100.00 62.93 37.21 0.00 26.99 112.30

1829+0.00
100.00 87.96 28.46 0.00 30.14 109.09

1830+0.00
100.00 78.94 28.78 0.00 30.87 110.20

1831+0.00
100.00 196.58 28.94 0.00 76.91 106.03

1832+0.00
100.00 89.96 36.64 0.00 34.90 110.80

1833+0.00
100.00 87.46 39.57 0.00 29.95 109.27

1834+0.00
100.00 88.76 26.88 0.00 30.92 108.68

1835+0.00
100.00 91.12 31.86 0.00 37.91 108.16

1836+0.00
100.00 157.83 55.86 0.00 70.59 106.11

1837+0.00
100.00 184.90 74.71 0.00 78.28 94.33

1838+0.00
100.00 114.10 141.55 0.00 54.23 100.42

1839+0.00
100.00 91.85 126.97 0.00 36.52 107.24

1840+0.00
100.00 108.22 125.35 0.00 42.90 106.02

1841+0.00
100.00 135.44 114.03 0.00 49.63 108.54

1842+0.00
100.00 59.70 154.39 0.00 23.99 115.28

1843+0.00
100.00 143.37 121.14 0.00 57.94 106.94

1844+0.00
100.00 110.86 136.22 0.00 43.76 108.91

1845+0.00
100.00 90.80 129.87 0.00 30.34 109.01

1846+0.00
100.00 121.55 114.43 0.00 34.72 106.51

1847+0.00
100.00 67.71 147.31 0.00 25.63 114.01

1848+0.00
100.00 118.88 132.24 0.00 37.34 102.17

1849+0.00
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Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Embankment, 
m3

Rambleu, m3

Cut, m3

Debleu, m3
Side drain, m3

Side drain3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3

100.00 114.53 158.30 0.00 36.65 92.77
1850+0.00

100.00 112.12 148.86 5.58 43.84 95.43
1851+0.00

100.00 201.23 74.83 4.21 56.81 107.03
1852+0.00

100.00 98.71 125.28 0.00 31.53 109.18
1853+0.00

100.00 182.93 75.89 0.00 46.13 107.20
1854+0.00

100.00 163.65 99.65 0.00 50.05 105.86
1855+0.00

100.00 152.71 99.23 0.00 41.09 105.58
1856+0.00

100.00 180.49 71.22 0.00 40.68 108.85
1857+0.00

100.00 123.19 110.64 0.00 35.33 108.08
1858+0.00

100.00 131.18 108.29 0.00 38.43 105.50
1859+0.00

100.00 156.74 109.10 0.00 48.76 105.41
1860+0.00

100.00 186.69 96.77 0.00 57.19 105.29
1861+0.00

100.00 130.72 116.98 0.00 45.31 106.57
1862+0.00

100.00 284.45 62.56 0.00 69.46 106.13
1863+0.00

100.00 92.20 132.19 0.00 32.32 111.01
1864+0.00

100.00 73.58 128.70 0.56 27.14 112.89
1865+0.00

100.00 111.07 109.65 12.30 50.48 106.67
1866+0.00

100.00 141.87 112.46 24.26 57.67 109.83
1867+0.00

100.00 139.86 117.24 5.07 39.82 110.84
1868+0.00

100.00 106.26 143.96 8.19 42.76 110.20
1869+0.00

100.00 128.03 153.91 34.55 69.85 108.47
1870+0.00

100.00 129.64 147.33 24.99 66.63 108.16
1871+0.00

100.00 135.87 139.02 16.21 59.59 107.49
1872+0.00

100.00 128.54 133.64 16.48 56.78 107.27
1873+0.00

100.00 107.27 141.80 4.30 31.67 113.05
1874+0.00

100.00 126.50 118.10 0.00 38.55 106.88
1875+0.00

100.00 139.41 97.80 0.00 41.31 106.72
1876+0.00

100.00 104.87 123.99 0.00 34.68 109.79
1877+0.00

30.00 32.99 39.58 0.00 10.64 32.79
1877+30.0

75.00 75.27 102.00 0.00 24.10 87.07
1878+5.0

100.00 104.51 141.87 0.00 38.26 114.38
1879+5.0

100.00 114.91 157.84 23.80 53.87 112.46
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M3 Existing Section

km 179+650 - km 190+750

Le
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D
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ta
nt

a,
 m

PC+

Slope seeding 
Insăminţarea 

cu iarbă a 
taluzurilor,

m3

Embankment, 
m3

Rambleu, m3

Cut, m3

Debleu, m3
Side drain, m3

Side drain3

Arrangement of 
make-up 

shoulders   
Umplerea 

acostamentelor, 
m3

1880+5.0
100.00 173.89 119.14 0.00 53.66 108.63

1881+5.0
100.00 737.22 75.15 0.00 78.39 85.40

1882+5.0
100.00 1994.27 2.29 0.00 113.79 82.58

1883+5.0
100.00 2337.31 2.33 0.00 121.26 82.58

1884+5.0
98.21 956.56 18.12 40.39 107.35 81.10

1885+3.2
101.79 29.84 1097.06 21.81 114.55 84.06

1886+5.0
100.00 0.00 5151.24 13.28 212.09 83.07

1887+5.0
100.00 0.00 5126.93 30.73 176.37 94.30

1888+5.0
100.00 74.13 1350.54 32.78 116.33 96.09

1889+5.0
100.00 392.94 104.51 0.00 126.27 97.80

1890+5.0
100.00 436.40 110.64 0.00 116.16 112.11

1891+5.0
100.00 650.96 30.11 0.00 123.78 109.74

1892+5.0
100.00 125.82 894.70 3.52 81.68 97.77

1893+5.0
100.00 0.00 3287.04 14.09 124.99 96.09

1894+5.0
100.00 0.00 3473.68 14.07 131.66 96.09

1895+5.0
100.00 84.40 1449.47 9.24 101.89 96.09

1896+5.0
100.00 658.98 165.53 0.00 105.54 107.89

1897+5.0
100.00 791.36 140.65 0.00 110.91 109.57

1898+5.0
100.00 725.53 88.33 0.00 115.52 107.89

1899+5.0
100.00 215.98 2207.43 10.07 137.84 96.09

1900+5.0
100.00 0.00 9834.02 26.85 254.79 96.09

1901+5.0
100.00 0.00 8327.58 26.85 231.71 96.09

1902+5.0
100.00 11.68 2540.43 14.86 119.06 93.05

1903+5.0
100.00 320.88 446.08 119.26 114.43 104.56

1904+5.0
100.00 468.36 425.59 123.43 122.56 106.51

1905+5.0
100.00 196.88 771.05 179.49 140.03 115.89

1906+5.0
100.00 97.90 402.72 160.03 152.62 116.15

1907+5.0
45 62.03 81.84 63.42 50.35 52.22

1907+50

Total 
Section 3 11104 20370 54302 1085 6869 11815

Total Lot I 31207 201346 129110 7944 23289 33211
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1510+56.00
44.00 193.31 57.41 0.00 0.00 0.00 176.00 101.45

1511+0.00
100.00 450.27 542.16 0.00 0.00 0.00 400.00 642.23

1512+0.00
100.00 284.00 764.27 0.00 0.00 0.00 224.00 820.30

1513+0.00
100.00 612.00 1221.25 0.00 0.00 0.00 370.40 1296.44

1514+0.00
100.00 1596.32 919.17 0.00 0.00 0.00 310.92 964.99

1515+0.00
100.00 1707.51 973.95 0.00 0.00 0.00 304.64 1018.63

1516+0.00
100.00 1456.69 965.47 0.00 0.00 0.00 326.58 1018.49

1517+0.00
100.00 1414.85 917.25 0.00 0.00 0.00 391.26 1008.54

1518+0.00
100.00 1391.06 296.30 253.43 135.38 14.70 370.63 563.73

1519+0.00
100.00 1378.88 337.08 0.00 0.00 0.00 350.00 387.12

1520+0.00
100.00 1389.95 451.64 0.00 0.00 0.00 349.86 501.54

1521+0.00
100.00 1700.20 619.72 75.67 42.95 17.60 312.32 712.12

1522+0.00
100.00 2073.18 430.27 402.77 189.03 43.00 397.13 991.23

1523+0.00
100.00 2177.42 396.99 519.18 238.55 40.00 307.07 987.50

1524+0.00
100.00 2126.47 400.07 817.87 255.77 40.00 330.00 1287.40

1525+0.00
100.00 1848.90 1526.00 432.04 138.59 22.20 330.00 2031.80

1526+0.00
100.00 1847.60 2175.63 202.62 272.66 60.00 330.00 2471.46

1527+0.00
100.00 1846.35 2343.32 340.10 179.54 40.00 332.70 2783.94

1528+0.00
100.00 1787.31 2154.69 516.21 296.61 68.80 376.75 2798.62

1529+0.00
100.00 1744.37 1787.71 522.27 369.33 80.00 400.00 2492.71

1530+0.00
100.00 1744.37 1067.33 539.97 370.95 80.00 400.00 1807.35

1531+0.00
100.00 1744.37 508.46 1029.70 332.93 80.00 400.00 1698.99

1532+0.00
100.00 1744.37 674.42 1743.13 310.58 80.00 400.00 2554.23

1533+0.00
100.00 1744.37 675.53 559.16 334.88 80.00 400.00 1384.28

1534+0.00
100.00 1744.37 841.84 278.85 318.86 80.00 400.00 1265.74

1535+0.00
100.00 1781.44 1375.04 158.67 300.66 71.20 358.55 1661.87

PC+

Le
ng

th
, m

D
is

ta
n

ta
, m

Plan and consolidation works
Plan si lucrari de consolidare

Area of levelling, m2

Suprafata de nivelare, m2

Earthworks 
levelling 
Nivelarea 
platformei

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom 
of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 
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PC+

Le
ng

th
, m

D
is

ta
n

ta
, m

Area of levelling, m2

Suprafata de nivelare, m2

Earthworks 
levelling 
Nivelarea 
platformei

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom 
of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 

1536+0.00
100.00 1809.27 741.81 38.66 143.45 40.00 310.53 834.51

1537+0.00
100.00 1786.80 301.91 190.68 168.44 48.80 331.60 556.80

1538+0.00
100.00 1754.21 298.21 206.35 207.16 51.20 316.09 578.12

1539+0.00
100.00 1584.07 244.79 147.63 232.05 40.00 337.57 517.84

1540+0.00
100.00 866.92 44.14 17.89 369.48 40.00 386.48 373.82

1541+0.00
100.00 673.51 49.93 15.60 470.09 68.80 400.00 387.64

1542+0.00
100.00 678.20 39.72 0.00 503.13 80.00 400.00 354.48

1543+0.00
100.00 667.62 34.04 6.32 546.49 71.20 400.00 398.48

1544+0.00
100.00 616.90 28.84 5.01 489.26 68.80 400.00 335.73

1545+0.00
100.00 554.35 82.05 34.49 308.91 80.00 400.00 252.57

1546+0.00
100.00 561.91 101.42 42.05 327.73 80.00 400.00 294.25

1547+0.00
100.00 688.40 45.66 0.00 324.95 80.00 400.00 193.66

1548+0.00
100.00 669.43 19.28 1.54 428.29 80.00 400.00 265.33

1549+0.00
100.00 555.23 79.34 85.03 371.75 80.00 400.00 353.97

1550+0.00
100.00 523.56 105.75 133.40 244.31 80.00 400.00 348.36

1551+0.00
100.00 554.33 94.21 86.76 242.93 80.00 400.00 291.30

1552+0.00
100.00 596.07 83.14 81.77 403.14 80.00 400.00 393.57

1553+0.00
100.00 589.14 67.66 85.78 443.06 80.00 400.00 408.14

1554+0.00
100.00 563.14 46.22 76.59 391.49 80.00 400.00 325.95

1555+0.00
100.00 531.77 102.16 18.46 397.48 80.00 400.00 379.87

1556+0.00
100.00 524.19 70.36 29.45 461.71 80.00 400.00 382.66

1557+0.00
100.00 723.92 113.22 30.71 358.21 51.20 364.96 386.94

1558+0.00
100.00 1437.73 318.11 36.02 128.76 28.80 330.00 429.09

1559+0.00
100.00 1459.12 323.57 18.86 105.92 22.40 330.00 417.62

1560+0.00
100.00 1459.12 330.02 0.00 34.13 8.80 330.00 382.46

1561+0.00
100.00 1459.12 332.20 0.00 43.44 11.20 330.00 385.30

1562+0.00
100.00 999.09 186.21 4.47 167.88 20.00 337.04 333.50

1563+0.00
100.00 889.83 161.86 0.00 0.00 0.00 389.36 251.27

1564+0.00
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Le
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D
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n
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, m

Area of levelling, m2

Suprafata de nivelare, m2

Earthworks 
levelling 
Nivelarea 
platformei

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom 
of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 

100.00 890.12 159.25 47.16 60.05 17.60 400.00 306.90
1565+0.00

100.00 893.57 166.20 206.64 240.89 80.00 400.00 473.44
1566+0.00

100.00 882.22 170.08 215.20 281.95 80.00 400.00 506.32
1567+0.00

100.00 882.50 161.77 55.76 88.48 22.40 396.95 325.50
1568+0.00

100.00 1013.93 222.97 0.00 0.74 0.00 354.17 283.11
1569+0.00

100.00 1436.40 685.78 0.00 0.94 0.00 334.65 727.98
1570+0.00

100.00 1401.95 1785.59 0.00 0.00 0.00 393.55 1879.20
1571+0.00

100.00 1391.62 1013.33 0.00 0.00 0.00 400.00 1113.41
1572+0.00

100.00 1391.62 327.97 6.05 27.79 8.80 400.00 434.10
1573+0.00

100.00 1391.62 272.26 71.96 103.04 40.00 400.00 444.30
1574+0.00

100.00 1391.62 304.99 54.71 154.01 38.70 400.00 494.59
1575+0.00

100.00 1391.62 288.39 0.00 9.21 0.00 400.00 388.47
1576+0.00

100.00 1394.05 312.45 9.98 21.52 8.80 398.96 421.46
1577+0.00

100.00 1441.12 385.87 12.70 27.39 11.20 360.27 463.28
1578+0.00

100.00 1459.12 372.54 0.00 0.00 0.00 330.00 422.58
1579+0.00

100.00 1459.12 321.73 0.00 0.00 0.00 330.00 371.77
1580+0.00

100.00 1459.12 311.42 0.00 0.00 0.00 330.00 361.46
1581+0.00

100.00 806.42 180.23 0.00 0.00 0.00 350.67 237.13
1582+0.00

100.00 535.46 148.12 0.00 0.00 0.00 394.74 242.93
1583+0.00

100.00 535.40 161.94 0.00 0.00 0.00 400.00 262.02
1584+0.00

100.00 529.73 149.19 0.00 0.00 0.00 400.00 249.27
1585+0.00

100.00 758.27 186.14 0.00 0.00 0.00 375.05 262.81
1586+0.00

100.00 1458.70 310.91 0.00 0.00 0.00 333.59 360.95
1587+0.00

100.00 1628.81 321.38 0.00 0.00 0.00 319.33 360.75
1588+0.00

100.00 1854.72 357.41 0.00 0.00 0.00 316.42 393.86
1589+0.00

100.00 1553.67 453.06 0.00 0.00 0.00 330.00 503.10
1590+0.00

100.00 1458.59 503.32 0.00 0.00 0.00 334.07 553.36
1591+0.00

100.00 1417.08 455.37 0.00 0.00 0.00 381.86 537.69
1592+0.00

100.00 1391.62 395.76 0.00 0.00 0.00 400.00 495.84
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nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom 
of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 

1593+0.00
100.00 1391.62 372.45 0.00 0.00 0.00 400.00 472.53

1594+0.00
100.00 1391.62 354.77 0.00 0.00 0.00 400.00 454.85

1595+0.00
100.00 1391.62 317.13 0.00 0.00 0.00 400.00 417.21

1596+0.00
100.00 1391.62 262.84 0.00 0.00 0.00 400.00 362.92

1597+0.00
100.00 1391.62 235.08 0.00 0.00 0.00 400.00 335.16

1598+0.00
100.00 1393.18 270.61 0.00 0.00 0.00 399.63 370.31

1599+0.00
100.00 1436.93 419.23 0.00 0.00 0.00 363.67 487.33

1600+0.00
100.00 1448.17 435.12 0.00 0.00 0.00 330.00 485.16

1601+0.00
100.00 1448.17 381.20 0.00 0.00 0.00 330.00 431.24

1602+0.00
100.00 1447.97 430.13 0.00 0.00 0.00 333.08 480.17

1603+0.00
100.00 1443.49 431.35 0.00 0.00 0.00 372.38 505.44

1604+0.00
100.00 1443.01 292.06 222.41 179.58 0.00 362.76 596.73

1605+0.00
100.00 1701.42 309.24 214.74 425.65 0.00 312.86 641.88

1606+0.00
100.00 1730.20 353.61 247.04 93.21 0.00 330.71 650.69

1607+0.00
100.00 857.13 356.52 0.00 12.31 0.00 367.55 428.79

1608+0.00
100.00 606.75 304.88 0.00 41.84 0.00 400.00 404.95

1609+0.00
100.00 575.55 192.20 0.00 35.79 0.00 400.00 292.28

1610+0.00
100.00 552.78 185.90 0.00 0.86 8.80 400.00 285.98

1611+0.00
100.00 540.04 277.94 0.00 26.88 11.20 400.00 378.02

1612+0.00
100.00 529.27 198.32 0.00 96.24 28.80 400.00 298.40

1613+0.00
100.00 528.11 324.47 0.00 115.47 40.00 400.00 424.55

1614+0.00
100.00 528.03 301.05 0.00 56.62 20.00 400.00 401.13

1615+0.00
100.00 523.36 186.35 0.00 52.69 11.20 400.00 286.43

1616+0.00
100.00 525.22 228.57 0.00 18.40 0.00 400.00 328.65

1617+0.00
100.00 567.63 254.98 0.13 10.14 20.00 393.49 348.65

1618+0.00
100.00 536.31 345.73 0.00 8.44 0.00 361.58 407.35

1619+0.00
100.00 474.74 230.93 0.00 0.00 0.00 390.57 321.55

1620+0.00
100.00 490.16 178.71 0.00 0.00 0.00 400.00 278.79

1621+0.00
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Area of levelling, m2

Suprafata de nivelare, m2

Earthworks 
levelling 
Nivelarea 
platformei

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom 
of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 

100.00 518.71 211.14 0.00 0.00 0.00 400.00 311.22
1622+0.00

100.00 484.55 243.58 0.00 0.00 0.00 400.00 343.66
1623+0.00

100.00 465.98 210.05 0.00 0.00 0.00 400.00 310.13
1624+0.00

100.00 508.33 266.02 0.00 0.00 0.00 400.00 366.10
1625+0.00

100.00 559.36 267.54 0.00 0.00 0.00 400.00 367.62
1626+0.00

100.00 550.45 269.94 0.00 0.00 0.00 400.00 370.02
1627+0.00

100.00 554.41 310.14 0.00 0.00 0.00 400.00 410.22
1628+0.00

100.00 610.11 189.56 0.00 0.00 0.00 400.00 289.64
1629+0.00

100.00 681.17 172.92 0.00 0.00 0.00 400.00 273.00
1630+0.00

100.00 717.72 220.72 0.00 0.58 0.00 400.00 295.78
1631+0.00

100.00 694.07 261.62 0.00 0.00 0.00 400.00 361.70
1632+0.00

100.00 584.60 170.41 0.00 0.00 0.00 400.00 270.49
1633+0.00

100.00 555.62 221.26 0.00 0.00 0.00 400.00 321.34
1634+0.00

100.00 569.31 288.36 0.00 0.00 0.00 400.00 388.44
1635+0.00

100.00 611.97 298.42 0.00 0.00 0.00 400.00 398.50
1636+0.00

100.00 620.25 307.21 0.00 0.00 0.00 400.00 407.29
1637+0.00

100.00 621.56 317.43 0.00 0.00 0.00 400.00 417.51
1638+0.00

100.00 622.25 336.98 0.00 0.00 0.00 400.00 437.06
1639+0.00

100.00 603.39 347.15 0.00 0.00 0.00 400.00 447.23
1640+0.00

100.00 630.65 331.79 0.00 0.00 0.00 400.00 431.87
1641+0.00

100.00 664.33 327.27 0.00 0.00 0.00 400.00 427.35
1642+0.00

100.00 753.30 302.84 0.00 0.00 0.00 400.00 402.92
1643+0.00

100.00 926.12 333.86 0.00 86.17 0.00 377.39 426.04
1644+0.00

100.00 1457.32 360.72 31.03 41.54 8.80 341.20 461.77
1645+0.00

100.00 1412.52 255.42 39.50 29.96 11.20 387.64 382.60
1646+0.00

100.00 1385.81 230.41 0.00 0.00 0.00 394.10 324.59
1647+0.00

100.00 1384.23 266.11 0.00 0.00 0.00 392.49 358.68
1648+0.00

100.00 1391.62 238.18 0.00 0.00 0.00 400.00 338.26
1649+0.00

100.00 1391.62 232.71 0.00 0.00 0.00 400.00 332.79
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of side 
drains
Fundul 
rigolelor

Sholder
Acostamentul 

1650+0.00
100.00 1391.62 236.70 0.00 0.00 0.00 400.00 336.78

1651+0.00
100.00 1391.62 281.92 0.00 0.00 0.00 400.00 382.00

1652+0.00
100.00 1391.62 231.81 0.00 0.00 0.00 400.00 331.89

1653+0.00
100.00 1391.62 230.30 0.00 0.00 0.00 400.00 330.38

1654+0.00
100.00 1391.62 230.30 80.77 55.29 28.80 400.00 411.16

1655+0.00
100.00 1391.62 230.30 95.14 66.88 31.20 400.00 425.52

1656+0.00
100.00 1391.62 240.86 11.81 25.46 8.80 400.00 352.75

1657+0.00
100.00 1391.62 296.54 42.89 61.65 40.00 400.00 439.51

1658+0.00
79.00 1099.38 243.74 54.24 27.06 20.40 316.00 342.51

Total
Section 1 14823 163856 58198 11505 14986 3105 55964 85547
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1658+53.88
98.00 562.91 88.44 0.00 0.00 0.00 392.00 186.52

1659+51.88
97.29 590.70 159.95 0.00 0.00 0.00 389.16 257.32

1660+49.17
99.76 599.91 176.70 0.00 15.84 0.00 399.04 292.39

1661+48.93
100.99 592.56 165.17 0.00 16.04 0.00 403.96 282.28

1662+49.92
47.98 282.46 291.80 0.00 0.00 0.00 191.92 339.81

1662+97.90
51.81 306.30 315.55 0.00 0.00 0.00 207.24 367.40

1663+49.71
100.22 579.07 207.54 0.00 0.00 0.00 400.88 307.84

1664+49.93
99.70 563.40 197.11 0.00 14.38 0.00 398.80 311.27

1665+49.63
96.13 560.68 141.38 51.07 83.19 38.45 384.52 410.29

1666+45.76
102.50 615.15 136.65 54.45 127.27 61.50 410.00 482.45

1667+48.26
95.64 571.07 94.33 73.90 248.65 47.82 382.56 560.43

1668+43.90
93.96 567.00 138.27 119.36 263.13 65.77 375.84 680.57

1669+37.86
97.65 576.28 206.81 109.58 228.85 58.59 359.00 677.13

1670+35.51
98.37 599.22 145.60 102.37 244.82 19.67 361.65 586.29

1671+33.88
98.73 623.78 81.97 181.06 263.51 0.00 394.92 625.35

1672+32.61
98.86 605.12 28.46 165.37 427.73 39.54 395.44 760.04

1673+31.47
98.95 589.64 62.53 25.22 249.74 39.58 395.80 476.10

1674+30.42
98.51 565.15 160.44 0.00 0.00 0.00 394.04 259.03

1675+28.93
22.18 124.24 33.24 0.00 0.00 0.00 88.72 55.44

1675+51.11
75.42 429.25 102.21 0.00 0.00 0.00 301.68 177.69

1676+26.53
63.24 380.36 329.70 0.00 0.00 0.00 252.96 392.99

1676+89.77
24.57 148.33 137.88 0.00 0.00 0.00 98.28 162.47

1677+14.34
100.25 742.62 301.16 0.00 0.00 0.00 401.00 401.49

1678+14.59
96.85 868.71 330.75 0.00 0.00 0.00 387.40 427.66

1679+11.44
70.07 642.19 191.38 0.00 0.00 0.00 280.28 261.49

1679+81.51
118.57 1119.06 169.81 0.00 58.88 23.71 474.28 371.06

Earthworks 
levelling 
Nivelarea 
platformei

Le
ng

th
, m

D
is

ta
nt

a,
 m

PC+

Plan and consolidation works
Plan si lucrari de consolidare

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 

iarba, m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom of 
side 

drains
Fundul 
rigolelor

Sholder
Acostamentul 

Area of levelling, m2

Suprafata de nivelare, m2

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului
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Earthworks 
levelling 
Nivelarea 
platformei

Le
ng
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ta
nt

a,
 m

PC+

Seeding of slopes 
and sholders
Insemintarea 
taluzurilor si 

acostamentelor cu 

iarba, m2

Side 
drain  
slope

Taluzurile 
rigolelor 

Bottom of 
side 

drains
Fundul 
rigolelor

Sholder
Acostamentul 

Area of levelling, m2

Suprafata de nivelare, m2

Embankme
nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

1681+0.08
94.29 893.11 48.82 21.57 165.81 37.72 377.16 368.28

1681+94.37
95.16 890.75 66.70 21.77 159.80 28.55 380.64 372.06

1682+89.53
98.52 921.85 82.39 7.03 129.92 19.70 394.08 337.65

1683+88.05
94.16 881.38 111.72 6.72 144.20 28.25 376.64 385.12

1684+82.21
94.31 897.55 121.37 14.12 186.93 37.72 377.24 454.53

1685+76.52
95.35 893.14 123.84 14.28 191.89 38.14 381.40 463.58

1686+71.87
96.45 887.53 201.41 1.68 169.91 19.29 385.80 488.82

1687+68.32
93.78 1094.44 220.37 338.63 149.90 0.00 375.12 802.75

1688+62.10
97.68 1362.41 228.65 586.18 102.14 29.30 390.72 1044.03

1689+59.78
102.07 1019.00 171.62 245.74 165.43 71.45 408.28 756.39

1690+61.85
102.00 612.92 79.21 0.00 163.60 61.20 408.00 406.09

1691+63.85
100.65 588.05 62.87 0.00 53.51 20.13 402.60 237.24

1692+64.50
95.82 563.13 34.97 41.44 103.65 0.00 383.28 275.96

1693+60.32
44.29 268.77 167.91 19.16 47.91 0.00 177.16 279.30

1694+4.61
52.10 361.33 258.19 6.64 7.62 10.42 208.40 335.01

1694+56.71
96.09 1044.94 224.93 334.91 48.96 38.44 384.36 743.40

1695+52.80
96.81 1350.27 226.61 569.30 87.81 19.36 387.24 999.97

1696+49.61
101.05 1173.07 119.87 266.50 230.00 0.00 404.20 717.50

1697+50.66
100.77 930.46 79.17 24.92 298.50 40.31 403.08 543.74

1698+51.43
98.88 912.37 133.75 13.11 121.59 39.55 395.52 406.96

1699+50.31
98.51 923.97 62.04 13.37 106.55 19.70 394.04 300.26

1700+48.82
100.00 938.00 211.30 13.58 108.17 20.00 400.00 453.13

1701+48.82
70.59 645.69 274.90 0.00 0.00 0.00 282.36 345.54

1702+19.41
116.82 1084.97 302.14 0.00 0.00 0.00 467.28 419.06

1703+36.23
115.89 871.09 87.86 0.00 0.00 0.00 463.56 203.84

1704+52.12
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

1704+57.80
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

1704+64.12
192.54 1438.95 443.95 0.00 0.00 0.00 770.16 636.64
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Suprafata de nivelare, m2
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nt slope
Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

1706+56.66
90.56 853.30 368.00 0.00 0.00 0.00 362.24 458.63

1707+47.22
79.84 740.60 250.25 0.00 0.00 0.00 319.36 330.15

1708+27.06
107.15 888.86 196.67 0.00 0.00 0.00 428.60 303.91

1709+34.21
86.52 548.36 67.80 0.63 160.34 34.61 346.08 306.67

1710+20.73
19.27 96.33 9.52 2.23 71.76 15.42 77.08 98.93

1710+40.00
7.88 36.57 2.42 1.06 29.71 6.30 31.52 39.49

1710+47.88
98.00 447.27 17.73 25.64 362.19 78.40 392.00 483.95

Total 
Section 2 5280 41466 9454 3473 5810 1109 21057 24911
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1796+45.55
54.45 328.68 123.34 0.00 0.00 0.00 217.80 177.84

1797+0.00
100.00 602.44 227.11 0.00 0.00 0.00 400.00 327.19

1798+0.00
100.00 592.01 226.53 0.00 0.00 0.00 400.00 326.61

1799+0.00
100.00 595.50 226.53 0.00 0.00 0.00 400.00 326.61

1800+0.00
100.00 589.85 235.08 0.00 0.00 0.00 400.00 335.16

1801+0.00
100.00 603.30 226.53 0.00 0.00 0.00 400.00 326.61

1802+0.00
100.00 591.16 226.53 0.00 0.00 0.00 400.00 326.61

1803+0.00
100.00 598.86 226.53 0.00 0.00 0.00 400.00 326.61

1804+0.00
100.00 621.05 226.53 0.00 0.00 0.00 400.00 326.61

1805+0.00
100.00 640.48 174.94 0.00 0.00 0.00 400.00 275.02

1806+0.00
100.00 623.65 324.45 0.00 0.00 0.00 400.00 424.53

1807+0.00
100.00 530.86 363.05 0.00 0.00 0.00 360.00 453.12

1808+0.00
100.00 588.48 263.50 0.00 0.00 0.00 400.00 363.58

1809+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1810+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1811+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1812+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1813+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1814+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1815+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1816+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1817+0.00
100.00 600.19 291.32 0.00 0.00 0.00 400.00 391.40

1818+0.00
100.00 630.65 330.89 0.00 0.00 0.00 400.00 430.97

1819+0.00
100.00 616.58 247.37 0.00 0.00 0.00 400.00 347.45

1820+0.00
100.00 620.19 241.42 0.00 0.00 0.00 400.00 341.50

1821+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1822+0.00
100.00 594.84 226.53 0.00 0.00 0.00 400.00 326.61

1823+0.00
100.00 601.18 226.53 0.00 0.00 0.00 400.00 326.61

1824+0.00
100.00 592.01 226.53 0.00 0.00 0.00 400.00 326.61
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 m

PC+

Consolidation works
Lucrari de consolidare

Area of levelling, m2

Suprafata de nivelare, m2

Earthworks 
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Nivelarea 
platformei

Embankment 
slope

Taluzurile 
rambleului

Cut slope
Taluzurile 
debleului

Seeding of 
slopes and 
sholders

Insemintarea 
taluzurilor si 

acostamentelor cu 
iarba

m2

Side drain  
slope

Taluzurile 
rigolelor 

Bottom of 
side 

drains
Fundul 
rigolelor

Sholder
Acostamentul 
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side 

drains
Fundul 
rigolelor

Sholder
Acostamentul 

1825+0.00
100.00 588.48 226.53 0.00 0.00 0.00 400.00 326.61

1826+0.00
100.00 589.79 226.92 0.00 0.00 0.00 400.00 327.00

1827+0.00
100.00 597.02 230.51 0.00 0.00 0.00 400.00 330.59

1828+0.00
100.00 605.04 226.53 0.00 0.00 0.00 400.00 326.61

1829+0.00
100.00 597.61 226.53 0.00 0.00 0.00 400.00 326.61

1830+0.00
100.00 593.73 226.78 0.00 0.00 0.00 400.00 326.86

1831+0.00
100.00 600.00 436.65 0.00 0.00 0.00 400.00 536.73

1832+0.00
100.00 607.14 249.57 0.00 0.00 0.00 400.00 349.65

1833+0.00
100.00 628.60 226.53 0.00 0.00 0.00 400.00 326.61

1834+0.00
100.00 594.68 226.53 0.00 0.00 0.00 400.00 326.61

1835+0.00
100.00 598.92 244.45 0.00 0.00 0.00 400.00 344.53

1836+0.00
100.00 651.24 382.05 0.00 0.00 0.00 397.04 482.12

1837+0.00
100.00 738.76 452.44 0.00 0.00 0.00 341.88 552.50

1838+0.00
100.00 834.90 348.36 0.00 0.00 0.00 367.59 448.42

1839+0.00
100.00 809.60 228.50 0.00 0.00 0.00 400.00 328.58

1840+0.00
100.00 821.16 255.14 0.00 0.00 0.00 400.00 355.22

1841+0.00
100.00 856.07 306.51 0.00 0.00 0.00 400.00 406.59

1842+0.00
100.00 855.98 226.53 0.00 0.00 0.00 400.00 326.61

1843+0.00
100.00 832.25 359.41 0.00 0.00 0.00 400.00 459.49

1844+0.00
100.00 835.76 284.00 0.00 0.00 0.00 400.00 384.08

1845+0.00
100.00 828.69 226.53 0.00 0.00 0.00 400.00 326.61

1846+0.00
100.00 847.76 226.53 0.00 0.00 0.00 400.00 326.61

1847+0.00
100.00 846.73 226.53 0.00 0.00 0.00 400.00 326.61

1848+0.00
100.00 884.82 268.96 0.00 0.00 0.00 367.22 369.01

1849+0.00
100.00 900.02 307.45 0.00 0.00 0.00 321.42 407.53

1850+0.00
100.00 875.25 342.04 12.95 11.24 5.89 329.31 472.20

1851+0.00
100.00 838.38 260.15 9.03 9.11 4.56 387.78 382.90

1852+0.00
100.00 826.13 226.53 0.00 0.00 0.00 400.00 326.61

1853+0.00
100.00 849.71 274.83 0.00 0.00 0.00 400.00 374.91

1854+0.00
100.00 831.10 284.52 0.00 0.00 0.00 400.00 384.60
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1855+0.00
100.00 846.46 246.71 0.00 0.00 0.00 400.00 346.79

1856+0.00
100.00 834.66 247.56 0.00 0.00 0.00 400.00 347.63

1857+0.00
100.00 834.21 226.53 0.00 0.00 0.00 400.00 326.61

1858+0.00
100.00 811.35 226.53 0.00 0.00 0.00 400.00 326.61

1859+0.00
100.00 827.10 267.00 0.00 0.00 0.00 400.00 367.08

1860+0.00
100.00 844.49 307.57 0.00 0.00 0.00 400.00 407.65

1861+0.00
100.00 821.81 260.25 0.00 0.00 0.00 400.00 360.33

1862+0.00
100.00 852.18 401.68 0.00 0.00 0.00 400.00 501.76

1863+0.00
100.00 838.07 234.14 0.00 0.00 0.00 400.00 334.22

1864+0.00
100.00 815.32 226.53 0.00 2.17 0.00 400.00 328.78

1865+0.00
100.00 785.66 226.53 6.25 43.76 0.00 400.00 376.61

1866+0.00
100.00 815.06 248.52 2.98 67.92 0.00 400.00 419.50

1867+0.00
100.00 867.88 244.79 0.00 27.16 0.00 400.00 372.02

1868+0.00
100.00 874.09 244.20 10.72 7.60 0.00 400.00 362.61

1869+0.00
100.00 868.19 263.74 8.29 93.35 0.00 400.00 465.47

1870+0.00
100.00 864.12 273.39 15.11 54.08 0.00 400.00 442.66

1871+0.00
100.00 861.27 252.98 22.11 20.55 0.00 400.00 395.71

1872+0.00
100.00 860.99 240.41 21.37 22.40 0.00 400.00 384.26

1873+0.00
100.00 836.32 175.61 6.96 3.69 0.00 400.00 286.34

1874+0.00
100.00 691.03 226.53 0.00 0.00 0.00 400.00 326.61

1875+0.00
100.00 675.38 241.92 0.00 0.00 0.00 400.00 342.00

1876+0.00
100.00 694.31 226.53 0.00 0.00 0.00 400.00 326.61

1877+0.00
30.00 215.65 68.36 0.00 0.00 0.00 120.00 98.38

1877+30.0
75.00 639.68 172.75 0.00 0.00 0.00 300.00 247.81

1878+5.0
100.00 868.72 244.86 0.00 0.00 0.00 400.00 344.94

1879+5.0
100.00 888.36 260.94 0.00 53.57 0.00 400.00 414.59

1880+5.0
100.00 891.87 316.90 0.00 0.00 0.00 385.39 416.96

1881+5.0
100.00 1410.05 435.86 0.00 0.00 0.00 335.23 535.93
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1882+5.0
100.00 1821.31 667.61 0.00 0.00 0.00 330.00 767.69

1883+5.0
100.00 1765.75 717.42 0.00 0.00 0.00 330.00 817.50

1884+5.0
98.21 1433.04 487.39 0.33 108.78 24.28 324.09 719.07

1885+3.2
101.79 1485.25 318.82 133.80 170.71 40.72 335.91 765.92

1886+5.0
100.00 1458.88 311.13 387.27 577.70 40.00 332.16 1416.18

1887+5.0
100.00 1421.89 266.68 491.60 245.51 65.00 380.13 1168.84

1888+5.0
100.00 1391.62 410.64 101.53 110.46 49.00 400.00 771.71

1889+5.0
100.00 1326.65 755.46 0.00 0.00 0.00 400.00 855.54

1890+5.0
100.00 886.95 745.45 0.00 0.00 0.00 400.00 845.53

1891+5.0
100.00 885.71 742.47 0.00 0.00 0.00 400.00 842.55

1892+5.0
100.00 1326.39 371.84 46.96 29.07 0.00 400.00 547.96

1893+5.0
100.00 1391.62 230.30 375.03 116.28 0.00 400.00 821.69

1894+5.0
100.00 1391.62 230.30 419.59 116.18 0.00 400.00 866.15

1895+5.0
100.00 1483.48 328.06 172.08 70.44 4.90 400.00 675.56

1896+5.0
100.00 1290.52 616.23 0.00 0.00 0.00 400.00 716.31

1897+5.0
100.00 1234.29 647.77 0.00 0.00 0.00 400.00 747.85

1898+5.0
100.00 1278.56 678.50 0.00 0.00 0.00 400.00 778.58

1899+5.0
100.00 1744.37 597.03 152.33 41.13 30.00 400.00 920.57

1900+5.0
100.00 1744.37 233.61 1165.51 109.68 80.00 400.00 1688.88

1901+5.0
100.00 1744.37 233.61 1011.67 109.68 80.00 400.00 1535.03

1902+5.0
100.00 1776.52 316.09 250.78 70.76 51.60 375.93 789.28

1903+5.0
100.00 1349.01 441.66 103.92 87.79 26.20 331.56 759.65

1904+5.0
100.00 1297.12 488.55 153.72 58.39 28.77 331.25 829.52

1905+5.0
100.00 1164.26 325.69 382.95 80.74 53.40 373.77 942.83

1906+5.0
100.00 883.99 235.32 416.38 181.77 75.00 399.65 1008.55

1907+5.0
45 306.97 58.40 25.46 166.58 36.00 175.38 331.47

1907+50

Total 
section 3 11104 97642 33600 5907 2868 695 43450 54173

Total Lot I 31207 302964 101251 20884 23664 4909 120471 164631
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Nr. 
Angle

Entry curve, 
km  

 Inceput 
racordare

Entry curve 
km 

 Inceput arc 
de cerc

Radius, m
Raza, m

Widening
Supralargire

Length
Lungimea, 

m

Area on curve 
section, m²

Aria sectorului 
de racordare

Area on 
circular curve 

section, m²  
Aria arcului de 

cerc

1 151 328,33 151 418,33 300,00 0,90 90 40,50 205,28
1 151 736,42 151 646,42 0,90 90 40,50
2 152 099,17 152 189,17 325,00 0,70 90 31,50 416,54
2 152 874,23 152 784,23 0,70 90 31,50
3 152 966,86 152 966,86 2000,00 0,00 0 0,00 0,00
3 153 343,51 153 343,51 0,00 0 0,00
4 153 511,88 153 601,88 300,00 0,90 90 40,50 320,78
4 154 048,30 153 958,30 0,90 90 40,50
5 154 535,79 154 535,79 10000,00 0,00 0 0,00 0,00
5 154 673,75 154 673,75 0,00 0 0,00
6 154 952,48 154 952,48 10000,00 0,00 0 0,00 0,00
6 155 107,54 155 107,54 0,00 0 0,00
7 155 577,92 155 577,92 5000,00 0,00 0 0,00 0,00
7 155 640,36 155 640,36 0,00 0 0,00
8 155 702,70 155 797,70 350,00 0,70 95 33,25 321,21
8 156 351,57 156 256,57 0,70 95 33,25

10 156 780,17 156 880,17 400,00 0,70 100 35,00 36,93
10 157 032,93 156 932,93 0,70 100 35,00
11 157 693,57 157 788,57 350,00 0,70 95 33,25 239,34
11 158 225,48 158 130,48 0,70 95 33,25
12 158 522,42 158 617,42 350,00 0,70 95 33,25 320,21
12 159 169,87 159 074,87 0,70 95 33,25
13 159 897,57 159 997,57 450,00 0,70 100 35,00 195,91
13 160 377,44 160 277,44 0,70 100 35,00
14 160 402,70 160 502,70 400,00 0,70 100 35,00 134,85
14 160 795,34 160 695,34 0,70 100 35,00
15 161 751,37 161 851,37 700,00 0,70 100 35,00 6,10
15 161 960,08 161 860,08 0,70 100 35,00
17 163 197,70 163 197,70 3000,00 0,00 0 0,00 0,00
17 163 353,26 163 353,26 0,00 0 0,00
18 164 324,65 164 424,65 450,00 0,70 100 35,00 23,77
18 164 558,61 164 458,61 0,70 100 35,00
19 164 806,54 164 806,54 3000,00 0,00 0 0,00 0,00
19 164 970,30 164 970,30 0,00 0 0,00
23 166 938,39 167 019,70 498,82 0,70 81 28,46 0,06
23 167 101,10 167 019,79 0,70 81 28,46
25 167 870,29 167 970,29 1400,00 0,00 100 0,00 0,00
25 168 078,93 167 978,93 0,00 100 0,00
26 168 357,35 168 357,35 4000,00 0,00 0 0,00 0,00
26 168 420,92 168 420,92 0,00 0 0,00
27 169 484,93 169 484,93 5000,00 0,00 0 0,00 0,00
27 169 692,01 169 692,01 0,00 0 0,00
28 170 381,86 170 381,86 30000,00 0,00 0 0,00 0,00
28 170 610,46 170 610,46 0,00 0 0,00
29 170 888,75 170 888,75 2500,00 0,00 0 0,00 0,00
29 170 963,48 170 963,48 0,00 0 0,00
30 171 079,51 171 079,51 1500,00 0,00 0 0,00 0,00
30 171 272,74 171 272,74 0,00 0 0,00

2 220,98

Pavement widening in curves
Supralargirea in curba

Ciumai - Bypass Vulcanesti km 151+200 - 171+290
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - 171+290

M3 - Existing Section km 179+650 - km 190+750

Nr. 
Angle

Entry curve, 
km  

 Inceput 
racordare

Entry curve 
km 

 Inceput arc 
de cerc

Radius, m
Raza, m

Widening
Supralargire

Length
Lungimea, 

m

Area on curve 
section, m²

Aria sectorului 
de racordare

Area on 
circular curve 

section, m²  
Aria arcului de 

cerc

1 179 794,83 179 794,83 2000,00 0,00 0 0,00 0,00
1 180 004,91 180004.91 0,00 0 0,00
2 182 222,47 182 222,47 2000,00 0,00 0 0,00 0,00
2 182 314,07 182 314,07 0,00 0 0,00
4 183 674,33 183 764,33 300,00 0,80 90 36,00 22,56
4 183 882,53 183 792,53 0,80 90 36,00
5 184 241,02 184 241,02 2000,00 0,00 0 0,00 0,00
5 184 428,13 184 428,13 0,00 0 0,00
6 184 817,00 184 907,00 300,00 0,80 90 36,00 122,66
6 185 150,33 185 060,33 0,80 90 36,00
8 186 714,57 186 714,57 10000,00 0,00 0 0,00 0,00
8 186 725,74 186 725,74 0,00 0 0,00
9 187 209,41 187 209,41 10000,00 0,00 0 0,00 0,00
9 187 243,60 187 243,60 0,00 0 0,00

12 188 041,60 188 141,60 400,00 0,70 100 35,00 377,09
12 188 780,30 188 680,30 0,70 100 35,00
13 190 222,90 190 322,90 450,00 0,70 100 35,00 117,46
13 190 590,70 190 490,70 0,70 100 35,00

639,77

2 860,76Total Lot I

Total

M3 - Existing Section km 179+650 - km 190+750
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 existing section km 179+645 - km 190+750

1 2 3 4 5 6 7 8 9
1 151+842 ÷ 152+219 377 377 754
2 157+550 200 200 spre sat
3 159+200 210 210 spre sat

200 587 377 1164

 List of designed Kerbs
Lista bordurei proiectate

Total

Nr.

Location
Pozitie

Length
Lungime

Note     
NotaLHS

Stînga Km+
RHS

Dreapta Km+
Total 
TotalLHS

Stînga, m 
RHS

Dreapta, m
LHS

Stînga, m 
RHS

Dreapta, m

 30.18.100  100.20.8
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 -km 171+290

M3 - Existing Section km 179+650 - km 190+750

1 151+251 54 10 3x18 new
2 170+458 12 10 2x6

3 180+703 6 10 1x6 existing

List of existing and design bridges
Lista  podurilor existente si de proiect

Position
Pozitia,  Km Nr. Total length, m

Lungimea totala,m
Note
Notă

Width of side road 
Latimea partii 
carosabile, m

Bridge scheme 
Schema podului

46



   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 -km 171+290

M3 - Existing Section km 179+650 - km 190+750 

1 151+617 new
nou ø1,0 m 

2 151+718 new
nou 2.0x2.0

3 152+098 RC   ø  1,0m               
Beton armat ø 1,0m         12,51 replacing

inlocuirea ø1,25 m 

4 152+568 new
nou ø1,25 m 

5 155+568 RC   ø  0.6m               
Beton armat ø 0.6m         12,20 replacing

inlocuirea ø1,25 m 

6 157+064 new
nou 2(2.0x2.0)

7 160+330 new
nou ø1,0 m 

8 160+872 RC   ø  1,0m               
Beton armat ø 1,0m         19,35 clearance 

curăţirea

9 165+832 RC   ø  1,0m               
Beton armat ø 1,0m         10,00 demolation 

demolarea
10 165+832 new

nou ø1,0 m 

11 166+290 RC   3ø  2,0m              
Beton armat 2ø 2,0m        20,70 clearance 

curăţirea

12 167+690 RC   3ø 2,0m               
Beton armat 2ø2,0m         27,80 clearance 

curăţirea

13 169+405 RC   2ø 1,0m               
Beton armat 2ø1,0m         12,31

lenghtening, 
reparation
alungirea, 
reararea

3ø1,0 m 

13 181+854 RC  1.5x1.0m              
Beton armat 1.5x1.0m        15,7 replacing

inlocuirea ø1,00 m 

14 182+694 RC  1.2x0.9 m              
Beton armat 1.2x0.9m        15,29 replacing

inlocuirea 2ø1,25 m 

15 183+169 RC  1.0x0.65 m             
Beton armat 1.0x0.65m       15,09 replacing

inlocuirea ø1,25 m 

16 183+669 RC  1.2x0.95 m             
Beton armat 1.2x0.95m       16,05 replacing

inlocuirea ø1,25 m 

17 184+367 RC  1.2x0.98 m             
Beton armat 1.2x0.98m       15,64 replacing

inlocuirea ø1,00 m 

18 187+183 RC  1.0 m                 
Beton armat 1.0m           15,30

clearance, 
reparation 
curăţirea

ø1,00 m 

19 189+134 RC   ø  1,0m               
Beton armat ø 1,0m         14,29 replacing

inlocuirea 2ø1,0 m 

20 189+950 RC   ø  1,0m               
Beton armat ø 1,0m         14,34 replacing

inlocuirea ø1,50 m 

M3 - Existing Section km 179+650 - km 190+750

Ciumai - Bypass Vulcanesti km 151+200 -km 171+290

List of  culverts
Lista podetelor

Position 
Pozitia,  Km Nr. Data about culverts

Date despre podeţe

Length
Lungimea,

ml

Design data
Date proiect
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      M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing Section km 179+650 - km 190+750
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From Km+
De la km+

To Km+
Pina la km 
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Type of Ditch 
Strengthening

Tipul consolidarii rigolei
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Remarks
Nota

1 151 800 151 900
Crushed stone
piatra sparta

100 0,4 1:1.50 1:1.50 0,4 10

2 152 156 152 700
Cast-in-situ concrete

beton monolit
544 0,4 1:1 1:1 0,6 15 152155

Rapid flow
Canal rapid

3 152 800 153 700
Cast-in-situ concrete

beton monolit
900 1,0 1:1 1:1 0,6 20 152805

Rapid flow
Canal rapid

4 153 025 153 515
Cast-in-situ concrete

beton monolit
500 0,4 1:1 1:1 0,4 8 153025 sant de garda

5 154 100 154 600
Crushed stone
piatra sparta

500 0,4 1:1.50 1:1.50 0,4 10

6 154 600 156 150
Cast-in-situ concrete

beton monolit
1550 0,4 1:1 1:1 0,4 8

7 156 255 156 700
Crushed stone
piatra sparta

445 0,4 1:1.50 1:1.50 0,4 10

8 160 440 160 660
grass seeding

Inseminare cu iarba
220 1:1.50 1:1.50

9 165 400 165 600
Crushed stone
piatra sparta

200 0,4 1:1.50 1:1.50 0,4 10

10 165 655 165 832
Crushed stone
piatra sparta

177 0,4 1:1.50 1:1.50 0,4 10

11 165 854 166 050
Cast-in-situ concrete

beton monolit
196 0,4 1:1 1:1 0,4 8

repair of the 
existing ditch

LHS
Stinga

List of designed side drains 
 Lista rigolelor 

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290
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      M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing Section km 179+650 - km 190+750
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Remarks
Nota

LHS
12 166 564 166 824

Cast-in-situ concrete
beton monolit

260 0,4 1:1 1:1 0,4 8
repair of the 
existing ditch

13 166 824 167 040
Cast-in-situ concrete

beton monolit
216 0,4 1:1 1:1 0,4 8

14 166 590 167 040
Cast-in-situ concrete

beton monolit
450 0,4 1:1 1:1 0,4 8

15 167 040 167 360
Cast-in-situ concrete

beton monolit
320 0,4 1:1 1:1 0,4 8

16 167 387 167 520
Cast-in-situ concrete

beton monolit
133 0,4 1:1 1:1 0,4 8

repair of the 
existing ditch

17 168 670 168 865
Crushed stone
piatra sparta

195 0,4 1:1.50 1:1.50 0,4 10

18 168 865 169 080
Cast-in-situ concrete

beton monolit
215 0,4 1:1 1:1 0,4 8

19 169 450 169 650
Crushed stone
piatra sparta

200 0,4 1:1.50 1:1.50 0,4 10

20 169 650 169 950
Cast-in-situ concrete

beton monolit
300 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

21 170 030 170 070
Cast-in-situ concrete

beton monolit
40 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

22 170 934 171 200
Cast-in-situ concrete

beton monolit
266 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

23 188 530 188 865
Crushed stone
piatra sparta

335 0,4 1:1.50 1:1.50 0,4 10

24 189 280 189 555
grass seeding

Inseminare cu iarba
275 1:1.50 1:1.50

25 189 980 190 750
Cast-in-situ concrete

beton monolit
770 0,4 1:1 1:1 0,4 8 190 805

M3 Existing Section km 179+650 - km 190+750
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      M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing Section km 179+650 - km 190+750
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Remarks
Nota

LHS

26 152 350 152 500
Cast-in-situ concrete

beton monolit
150 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

27 152 565 153 500
Cast-in-situ concrete

beton monolit
900 0,4 1:1 1:1 0,4 8 152 565 sant de garda

28 152 550 154 600
Cast-in-situ concrete

beton monolit
2 050 1 1:1 1:1 0,6 20 154 050

Rapid flow
Canal rapid

29 154 600 155 750
Cast-in-situ concrete

beton monolit
1 150 0,4 1:1 1:1 0,4 8

30 156 450 156 750
Crushed stone
piatra sparta

300 0,4 1:1.50 1:1.50 0,4 10

31 157 250 157 560
Cast-in-situ concrete

beton monolit
310 0,4 1:1 1:1 0,4 8

32 160 300 160 700
grass seeding

Inseminare cu iarba
400 1:1.50 1:1.50

33 165 943 166 090
Cast-in-situ concrete

beton monolit
147 0,4 1:1 1:1 0,4 8

repair of the 
existing ditch

34 166 550 166 621
Cast-in-situ concrete

beton monolit
71 0,4 1:1 1:1 0,4 8

35 166 621 166 840
Cast-in-situ concrete

beton monolit
219 0,4 1:1 1:1 0,4 8

repair of the 
existing ditch

36 166 840 167 036
Cast-in-situ concrete

beton monolit
196 0,4 1:1 1:1 0,4 8

37 167 036 167 430
Cast-in-situ concrete

beton monolit
394 0,4 1:1 1:1 0,4 8

38 168 018 168 170
Cast-in-situ concrete

beton monolit
152 0,4 1:1 1:1 0,4 15

repair of the 
existing ditch

RHS
Dreapta

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290
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      M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing Section km 179+650 - km 190+750
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Remarks
Nota

LHS
39 168 218 168 386

Cast-in-situ concrete
beton monolit

168 0,4 1:1 1:1 0,4 15
repair of the 
existing ditch

40 168 400 168 859
Cast-in-situ concrete

beton monolit
459 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

41 168 859 169 180
Cast-in-situ concrete

beton monolit
321 0,4 1:1 1:1 0,4 15 169 175

Rapid flow
Canal rapid

42 169 450 169 650
Cast-in-situ concrete

beton monolit
200 0,4 1:1 1:1 0,4 8

43 169 650 169 890
Cast-in-situ concrete

beton monolit
240 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

44 170 956 171 200
Cast-in-situ concrete

beton monolit
244 0,4 1:1 1:1 0,4 15

Rapid flow
Canal rapid

45 182 645 182 750
grass seeding

Inseminare cu iarba
105 1:1.50 1:1.50

46 186 500 186 700
grass seeding

Inseminare cu iarba
200 1:1.50 1:1.50

47 186 900 187 300
grass seeding

Inseminare cu iarba
400 1:1.50 1:1.50

48 188 455 188 855
Crushed stone
piatra sparta

400 0,4 1:1.50 1:1.50 0,4 10

49 189 305 189 555
grass seeding

Inseminare cu iarba
250 1:1.50 1:1.50

M3 Existing Section km 179+650 - km 190+750
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      M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing Section km 179+650 - km 190+750
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Remarks
Nota

LHS
50 189 980 190 255

Cast-in-situ concrete
beton monolit

275 0,4 1:1 1:1 0,4 8 190255

51 190 580 190 750
Cast-in-situ concrete

beton monolit
170 0,4 1:1 1:1 0,4 8 190 750

Rapid flow
Canal rapid 5 514

Cast-in-situ concrete
beton monolit 6 287

Crushed stone
piatra sparta 2 852

grass seeding
Inseminare cu iarba 1 850

Guarding trench 
sant de garda 1 400

Repair of existing ditch
Reparatia rigolei 

existente
1 275

Type of strengthening
Tipul consolidarii

Total
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M3 - Existing Section km 179+650 - km 190+750

Km + Km + Km + Km +
1 2 3 4 5 6 7 8 9 10 11 12

1 152 160 152 850 690 0 690

2 152 850 153 503 653 0 653

3 152 850 153 503 0 653 653

4 153 503 154 50 0 547 547

5 155 205 155 704 499 0 499

6 155 205 155 704 0 499 499

7 156 765 157 30 0 265 265

8 157 30 157 572 0 542 542

9 157 30 157 572 542 0 542

10 167 238 167 872 634 0 634

11 167 238 167 872 0 634 634

12 167 872 168 75 203 0 203

13 168 75 168 732 657 0 657

14 168 75 168 732 0 657 657

15 168 911 169 530 619 0 619

16 168 911 169 530 0 619 619

17 169 709 170 340 631 0 631

18 169 709 170 340 0 631 631

19 170 570 171 150 580 0 580

20 170 570 171 150 0 580 580

21 7 440 8 25 585 0 585
22 180 400 180 550 150 0 150
23 180 400 180 550 0 150 150
24 180 550 180 790 240 0 240
25 180 550 180 790 0 240 240
26 182 600 182 800 200 0 200
27 182 600 182 800 0 200 200
28 183 544 183 750 206 0 206
29 189 667 190 233 566 0 566
30 189 667 190 233 0 566 566
31 190 233 190 597 364 0 364
32 190 711 190 750 0 39 39

8 019 6 822 14 841

 List of drainage channels
 Rigole carosabile

From
De la

LHS
Stinga

RHS
Dreapta

LHS 
Stinga

Length, m
Lungimea, m

Item 
No.

Position 
Pozitia

TOTAL:

RHS
 Dreapta 

In all
In total

From 
De la

To 
Pina la

To 
Pina la

M3 - Existing Section km 179+650 - km 190+750

Ciumai - Bypass Vulcanesti km 151+200 -km 171+290
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unit unit unit unit unit m.l. unit unit unit unit unit
1 2 3 4 5 6 7 8 9 10 11 12 13

1 152 210 1 11 1,6 4 1

2 152 260 1 11 2,8 6 1

3 152 310 1 11 1,2 3 1

4 152 360 1 11 1,2 3 1

5 152 405 1 11 1,2 3 1

6 152 445 1 11 1,2 3 1

7 152 485 1 11 1,2 3 1

8 152 525 1 11 1,4 3 1

9 152 565 1 11 8,3 18 1

10 152 605 1 11 11,2 24 1

11 152 645 1 11 14,3 31 1

12 152 685 1 11 17,4 37 1

13 152 725 1 11 18,4 39 1

14 152 765 1 11 17,8 38    1

15 152 805 1 11 11,0 24 1

16 152 845 1 11 19,7 42 1

17 152 900 1 1 22 26,0 55 1 1

18 152 985 1 1 22 16,6 35 1 1

19 153 070 1 1 22 8,9 19 1 1

20 153 155 1 1 22 4,6 10 1 1

21 153 240 1 1 22 6,5 14 1 1

22 153 325 1 1 22 4,7 10 1 1

23 153 410 1 1 22 7,4 16 1 1

24 153 495 1 1 22 10,4 22 1 1

25 153 548 1 22 7,8 17 1

26 153 593 1 22 2,8 6 1

27 153 638 1 22 1,5 4 1

28 153 683 1 22 0,8 2 1

29 153 728 1 22 0,9 2 1

30 153 773 1 22 0,8 2 1

31 153 818 1 22 1,2 3 1

32 153 863 1 22 0,9 2 1

33 153 908 1 22 0,9 2 1

34 153 953 1 22 0,9 2 1

35 153 998 1 22 0,8 2 1

36 154 043 1 22 1,2 3 1

37 155 325 1 1 22 2,3 5 1 1

38 155 445 1 1 22 2,4 6 1 1

39 155 565 1 1 30 2,6 6 1 1

40 155 685 1 1 22 2,0 5 1 1

41 156 815 1 11 1,0 3 1

42 156 865 1 11 1,3 3 1

43 156 915 1 11 1,7 4 1

44 156 965 1 11 3,6 8 1

45 157 015 1 11 10,4 22 1

46 157 115 1 1 30 12,9 28 1 1

Spillway Construction
Deversor

Concrete 
blocks 

B-2-20-25
Blocuri din 

beton armat
 B-2-20-25

When bilateral 
declivity
Bilateral

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

Dissipators in 
the ditch

Disipator in 
rigola

Dissipator at the 
embankment foot
Disipator la baza 

rambleului
Chutes B-6 on the 

embankment slopes
Casiuri B-6 pe taluz 

 List of chutes on the slope
Lista casiurilor pe taluz

Item 
No.

Sp
ill

w
ay
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n 
K

m
 +

 
A

m
pl
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ar

ea
 When one-

sided declivity
Unilateral
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unit unit unit unit unit m.l. unit unit unit unit unit
1 2 3 4 5 6 7 8 9 10 11 12 13

Spillway Construction
Deversor

Concrete 
blocks 

B-2-20-25
Blocuri din 

beton armat
 B-2-20-25

When bilateral 
declivity
Bilateral

Dissipators in 
the ditch

Disipator in 
rigola

Dissipator at the 
embankment foot
Disipator la baza 

rambleului
Chutes B-6 on the 

embankment slopes
Casiuri B-6 pe taluz 

Item 
No.

Sp
ill

w
ay

 L
oc

at
io

n 
K

m
 +

 
A

m
pl

as
ar

ea
 When one-

sided declivity
Unilateral

47 157 235 1 1 22 3,0 7 1 1

48 157 355 1 1 22 2,3 5 1 1

49 157 475 1 1 22 2,9 7 1 1

50 167 278 1 1 22 3,0 7 1 1

51 167 363 1 1 22 0,7 2 1 1

52 167 433 1 1 22 1,4 3 1 1

53 167 533 1 1 22 1,8 4 1 1

54 167 635 1 1 22 26,2 56 1 1
55 167 720 1 1 30 23,2 49 1 1
56 167 805 1 1 22 24,0 51 1 1
57 167 850 1 11 6,0 13 1
58 167 992 1 11 4,1 9
59 168 032 1 11 0,8 2 1
60 168 072 1 11 0,7 2 1
61 168 100 1 1 22 5,2 11 1
62 168 250 1 1 22 7,9 17 1 1
63 168 355 1 1 22 10,4 22 1 1
64 168 460 1 1 22 8,5 18 1 1
65 168 565 1 11 3,6 8 1
66 168 670 1 1 22 1,6 4 1 1
67 168 996 1 1 22 1,0 3 1 1
68 169 081 1 1 22 0,8 2 1 1
69 169 178 1 1 22 1,4 3 1 1
70 169 300 1 1 22 0,9 2 1 1
71 169 390 1 1 30 9,6 21 1 1
72 169 814 1 1 22 1,4 3 1 1
73 169 911 1 1 22 1,6 4 1 1
74 169 996 1 1 22 1,6 4 1 1
75 170 166 1 1 22 3,1 7 1 1
76 170 251 1 1 22 0,4 1 1 1
77 170 350 1 1 22 1,3 3 1 1
78 170 655 1 1 22 11,5 25 1 1
79 170 740 1 1 22 2,8 6 1 1
80 170 870 1 1 22 1,0 3 1 1
81 170 955 1 11 0,4 1 1
82 171 040 1 11 0,4 1 1

150 180 520 1 1 22 6,1 13 1 1

151 180 745 1 1 30 7,2 16 1 1

152 182 695 1 1 30 7,3 16 1 1

153 183 674 1 1 30 9,1 20 1 1

154 189 787 1 1 22 7,5 16 1 1

155 189 907 1 1 22 8,6 19 1 1

156 190 027 1 1 22 1,0 3 1 1

157 190 147 1 1 22 1,0 3 1 1

158 190 288 1 11 0,7 2 1

159 190 343 1 11 0,5 2 1

160 190 398 1 11 0,5 2 1

161 190 453 1 11 0,5 2 1

162 190 508 1 11 0,5 2 1

163 190 563 1 11 0,5 2 1

7 7 72 60 1794 503 1103 20 19 60 45TOTAL:

M3 - Existing Section km 179+650 - km 190+750
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M3 - Existing Section km 179+650 - km 190+750

From, km   
De la km

To, km      
Pina la km

Right  
Dreapta 

unit.

Left      
Stinga
unit.

Total
unit.

1 151 960 152 160 200 13,0 13,0 26 3,50 91 15
2 154 000 154 190 190 12,0 12,0 24 3,50 84 15
3 155 126 155 827 701 70,0 70,0 140 3,50 490 10
4 156 556 156 850 294 19,0 19,0 38 3,50 133 15
5 158 150 158 385 235 15,0 15,0 30 3,50 105 15
6 166 400 166 485 85 5,0 5,0 10 3,50 35 15
7 166 625 166 947 322 21,0 21,0 42 3,50 147 15
8 167 225 167 555 330 22,0 22,0 44 3,50 154 15
9 167 555 167 955 400 40,0 40,0 80 3,50 280 10

10 167 955 168 700 745 49,0 49,0 98 3,50 343 15
11 169 120 169 438 318 21,0 21,0 42 3,50 147 15
12 169 806 170 340 534 35,0 35,0 70 3,50 245 15
13 170 560 171 160 600 40,0 40,0 80 3,50 280 15

1 180 546 180 794 248 16,0 16,0 32 3,50 112 15
2 181 170 181 497 327 21,0 21,0 42 3,50 147 15
3 183 595 183 795 200 13,0 13,0 26 3,50 91 15
4 188 500 188 530 30 2,0 2,0 4 3,50 14 15
5 188 894 189 130 236 15,0 15,0 30 3,50 105 15
6 189 200 189 230 30 2,0 2,0 4 3,50 14 15
7 189 595 189 920 325 21,0 21,0 42 3,50 147 15
8 190 306 190 750 444 29,0 29,0 58 3,50 203 15

6794 481 481 962 3367

1. Saparea transeei cu excavator 0,4 m³, pam cat. II 1263 m³
2. Nivelarea fundului transeei manual 1684 m²
3. Asezarea geotextilului 6397 m²
4. Asternerea stratului filtrant din pietris 337 m³
5. Astuparea transeei cu excavator, 0,4 m³, lucrul in abataj 673 m³
6. Compactare mecanizata 673 m³

M3 - Existing Section km 179+650 - km 190+750 

 Total Length
Lungimea 
totala, m

List of transversal Drainaige 
Lista drenajului transversa

Total

Position               
Pozitia

Nr.

Distance 
between  
drainage       

Distanta dintre 
drenaje , m

Number of opening drenage    
Numarul drenajelor

Length of 
section 

Lungimea 
sectorului, m

Avareage 
length

Lungimea 
medie 

m
Ciumai - Bypass Vulcanesti km 151+200 -km 171+290
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M3 - Existing Section km 179+650 - km 190+750

Location
Amplasarea

Existing
 existent

ø, m ø, m L, m m³

1 151+520 left           
stînga

Earth         
  Pămînt 92°22'27" 929

2 152+350 right     dreapta Asphalt concrete Beton 
asfaltic 90°32'38" 390 310

3 153+858 right     dreapta Asphalt concrete Beton 
asfaltic 115°6'12" 274 91 0,8 15

4 153+858 left           
stînga

Asphalt concrete Beton 
asfaltic 116°5'55" 222 131

5 154+762 left           
stînga

Earth         
  Pămînt 96°16'13" 83 175

6 154+780 right     dreapta Earth         
  Pămînt 99°5'30" 87 175

7 155+623 right     dreapta Earth         
  Pămînt 112°26'9" 115 175

8 155+855 right     dreapta Earth         
  Pămînt 85°22' 120

9 156+935 left           
stînga

Earth         
  Pămînt 88°56'47" 803

10 158+800 right     dreapta Earth         
  Pămînt 89°27'43" 1215

11 158+045 left           
stînga

Crushed stone   Piatra 
sparta 92°22'57" 231 350

12 160+545 right     dreapta Earth         
  Pămînt 88°2'42" 869 0,8 15

13 161+466 left           
stînga

Crushed stone   Piatra 
sparta 90°0'0" 77 175

14 161+868 left           
stînga

Crushed stone   Piatra 
sparta 78°24'7" 107 175

Nr.

Km

Direction
Pozitia

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

Type of cross 
road

Tipul drumului de 
intersectie (tipul 
imbracamintei 

rutiere existente) C
ro

ss
 a

ng
le

 U
ng

hi
 d

e 
in

te
rs

ec
tie

Tip I Tip II Tip III

List of designed minor intersections 
Lista intersectiilor minore

Area, type of designed pavement, sq 
m

Suprafata, tip imbracaminte rutiera 
proiectat, mp

Culvert
Podet

Designed
proiectat C

ur
at

ire
a 

al
bi

ei
 

si
 p

od
et

ul
ui

 

Tip IV

Note
Nota
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Location
Amplasarea

Existing
 existent

ø, m ø, m L, m m³

Nr.

Km

Direction
Pozitia

Type of cross 
road

Tipul drumului de 
intersectie (tipul 
imbracamintei 

rutiere existente) C
ro

ss
 a

ng
le

 U
ng

hi
 d

e 
in

te
rs

ec
tie

Tip I Tip II Tip III

Area, type of designed pavement, sq 
m

Suprafata, tip imbracaminte rutiera 
proiectat, mp

Culvert
Podet

Designed
proiectat C

ur
at

ire
a 

al
bi

ei
 

si
 p

od
et

ul
ui

 

Tip IV

Note
Nota

15 161+870 right     dreapta Crushed stone   Piatra 
sparta 80°30'57" 95 175

16 162+960 left           
stînga

Asphalt concrete Beton 
asfaltic 90°12'0" 115

17 163+245 right     dreapta Earth         
  Pămînt 78°58'7" 91 175

18 163+940 right     dreapta Earth         
  Pămînt 81°0'0" 87 175

19 164+708 right     dreapta Earth         
  Pămînt 89°0'40" 647

20 164+897 left           
stînga

Earth         
  Pămînt 90°3'0" 103 175

21 164+912 right     dreapta Earth         
  Pămînt 93°29'0" 108 175

22 166+550 right     dreapta Crushed stone   Piatra 
sparta 81°27'23" 293 174

23 167+551 right     dreapta Crushed stone   Piatra 
sparta 92°47'15" 88 350 1,0

24 167+551 left           
stînga

Asphalt concrete Beton 
asfaltic 92°47'15" 88

25 167+920 left           
stînga

Asphalt concrete Beton 
asfaltic 17°48'37" 352

26 168+190 right     dreapta Asphalt concrete Beton 
asfaltic 69°33'24" 170 0,7

27 168+394 right     dreapta Crushed stone   Piatra 
sparta 93°44'50" 140 0,8 0,8 10

28 168+616 left           
stînga

Earth         
  Pămînt 90°50'5" 180 215 0,8 0,8 10

29 169+361 left           
stînga

Earth         
  Pămînt 84°41'17" 185 225 0,8 0,8 12

30 170+053 right     dreapta Asphalt concrete Beton 
asfaltic 74°46'15" 551

31 170+573 right     dreapta Crushed stone   Piatra 
sparta 80°53'55" 112 225
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Location
Amplasarea

Existing
 existent

ø, m ø, m L, m m³

Nr.

Km

Direction
Pozitia

Type of cross 
road

Tipul drumului de 
intersectie (tipul 
imbracamintei 

rutiere existente) C
ro

ss
 a
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le

 U
ng

hi
 d

e 
in
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ec
tie

Tip I Tip II Tip III

Area, type of designed pavement, sq 
m

Suprafata, tip imbracaminte rutiera 
proiectat, mp

Culvert
Podet

Designed
proiectat C

ur
at

ire
a 
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ei
 

si
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et

ul
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Tip IV

Note
Nota

32 170+900 right     dreapta Asphalt concrete Beton 
asfaltic 90° 47 1,0 1,0 8 spre benzinarie

33 170+925 right     dreapta Asphalt concrete Beton 
asfaltic 90° 145 0,8 0,8 20 spre benzinarie

34 170+987 right     dreapta Asphalt concrete Beton 
asfaltic 90° 158 0,8 0,8 30 spre benzinarie

1 179+787 left           
stînga

Crushed stone   Piatra 
sparta 100°51' 145 225

2 179+943 right     dreapta Earth         
  Pămînt 90°34' 116 225

3 181+008 left           
stînga

Earth         
  Pămînt 90°00 116 225

4 181+718 left           
stînga

Earth         
  Pămînt 90°13' 116 225

5 181+972 right     dreapta Earth         
  Pămînt 105°00' 145 225 1,0 0,8 14

6 184+163 right     dreapta Earth         
  Pămînt 100°00' 132 225

7 184+220 left           
stînga

Earth         
  Pămînt 94°58' 123 225

8 184+681 right     dreapta Earth         
  Pămînt 89°45' 116 225

9 186+281 left           
stînga

Earth         
  Pămînt 90°00' 116 225

10 186+281 right     dreapta Earth         
  Pămînt 90°00' 116 225

M3 - Existing Section km 179+650 - km 190+750
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Location
Amplasarea

Existing
 existent

ø, m ø, m L, m m³

Nr.

Km

Direction
Pozitia

Type of cross 
road

Tipul drumului de 
intersectie (tipul 
imbracamintei 

rutiere existente) C
ro

ss
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le
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 d
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tie

Tip I Tip II Tip III

Area, type of designed pavement, sq 
m

Suprafata, tip imbracaminte rutiera 
proiectat, mp

Culvert
Podet

Designed
proiectat C

ur
at

ire
a 
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si
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et

ul
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Tip IV

Note
Nota

11 187+314 right     dreapta Earth         
  Pămînt 90°00' 116 225

12 187+380 left           
stînga

Earth         
  Pămînt 90°00' 116 225

13 188+335 right     dreapta Earth         
  Pămînt 90°00' 995

14 189+498 right     dreapta Earth         
  Pămînt 105°00' 106 225 0,8 16

15 190+480 left           
stînga

Earth         
  Pămînt 103°16' 113 225 0,8 16

2652 743 9101 6439Total
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     M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
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M3 Existing section km 179+650 - km 190+750

km 
171+118 

km 
165+860

Earthworks
Lucrari de terasament

1 Milling of existing AC pavement H-180mm
Frezare asfalt existente H-180mm

Sq.m. 854

2 Demolition of existing kerbs
Desfacerea bordurei existente

Linear meter 24

3 Removal of existing base of crushed stone
Demolarea fundatiei existente din piatra sparta

Sq.m. 1709

4 Clearing and Removal of topsoil 
Decaparea pamintului vegetal

Cu.m 0       1 022   

5 Earth Excavation
Executarea debleului

Cu.m 751,96 594

6 Arrangement of make-up shoulders   
Umplerea acostamentelor 

Cu.m 226,65 518

7 Embankment construction
Executarea rambleului

Cu.m 683,6 1295

8 Earthworks levelling 
Nivelarea platformei

Sq.m. 1709 5065

9 Slopes levelling
Nivelarea taluzurilor

Sq.m. 0 804

10 Topsoil on the slope  
Aşternerea stratului de pămînt vegetal pe taluze

Cu.m 1337 332

11 Slope seeding 
Insăminţarea cu iarbă a taluzurilor

Sq.m. 0 804

Road Pavement
Îmbrăcămintea Rutieră

12 Capping layer of gravel H - 150mm
Strat drenant din balast Н=150mm

Sq.m. 0 3596

13 Base Course Cement stabilized aggregates H-220mm 
Strat de fundatie din beton slab H-220mm 

Sq.m. 0,0 2868

14 Tack-coat using bitumen 0.6 l/m2
Amorsarea suprafetei cu bitum  0,6 l/Sq.m. 

tn 0,0 2

15

Base course: Cold recycled asphalt with new aggregates -
52% and stabilised with cemen 2-5% M400  H-180 mm  
Strat de baza din beton asfaltic reciclat la rece cu adaos de 
ciment 2-5% M400 H=180mm

sq.m. 5864,0 0

16 Coated macadam H-80mm
Piatra sparta anrobat cu bitum H-80mm

Sq.m. 0,0 2868

17 Tack-coat using bitumen 0.3 l/m2  
Amorsarea suprafetei cu bitum  0,3 l/Sq.m. tn 1,8 1

18 Binder of porous asphalt concrete MI, H-60mm
Strat din beton asfaltic poros МI  Н=60mm  

Sq.m. 5864,0 2415

Nr

Unit of 
measure
Unitate de 

masura

List of Quantities for Roundabout 
Listă de cantităţi a construcţiei intersecţiei geratorii

Name and Type of Works
Denumirea si tipul lucrarilor

Lot 1
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km 
171+118 

km 
165+860

Nr

Unit of 
measure
Unitate de 

masura

Name and Type of Works
Denumirea si tipul lucrarilor

Lot 1

19 Tack-coat using bitumen 0.3 l/m2  
Amorsarea suprafetei cu bitum  0,3 l/Sq.m. tn 1,8 1

20
Wearing course: Stone mastic asphalt concrete H-40mm
Strat de uzură din mixtură asfaltică pe bază de mastic 
bituminos  Н=40мм

Sq.m. 5864,0 2414

Rounabout Construction and Consolidation of the 
separating islands 

Construcţia Giratoriului si Consolidarea insulelor separatoare 

21 Concrete kerbs  100x30x18  
Bordura din beton 100x30x18

linear meter 597 281

22 Concrete kerbs  100x30x15  
Bordura din beton 100x30x15

linear meter 386 158

23 Capping layer of gravel H - 250mm
Strat drenant din balast Н=250mm

Sq.m. 51 68

24 Base course of concret B20 H - 200mm
Strat de fundatie din beton B20 H - 200mm

Sq.m. 329 142

25 Base course of concret B20 H - 150mm
Strat de fundatie din beton B20 H - 150mm

Sq.m. 308 121

26 Base course of sand mixed with cemen H-50mm M60
Strat de fundatie din nisip cu adaos de ciment Н=50mm M60

Sq.m. 688 331

27 Paving (cobbling) of rock stone
Pavaj din piatra bruta

Sq.m. 688 331

28 Guardrail
Bariera de protectie

linear meter 107 0

29 Sidewalk
Trotuar

Sq.m. 147 469

30
Clearence of existing pipe culvert 1x1.2m
Curatirea podetului existent 1x1.2m l.m. 75

31 Repair of culvert joint
Reparatia imbinarilor la podete

l.m. 75

32 Repair of culvert inlet and outlet
Reparatia capetelor de intrare si iesire ale podetelor

buc. 4

62



    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290
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1 2 3 4 5 6 7 8 9 10
1 - - 152 090 154 120 2030 3,50
2 - - 167 764 168 801 1037 3,50
3 169 656 170 405 749 3,50 - -
4 - - 170 517 171 225 708 4
5 189 550 190 610 1 060 3,5

1809 3775Total

 List of additional lanes
Lista benzilor suplimentare in rampa

Nr. From
De la, km

To 
Pînă la, 

km

Length, m 
Lungimea, 

m

Position - Right
 Pozitia -Dreapta

Note   

Position - Left
 Pozitia -Stinga

Width , m
Latimea , m From

De la, km

To 
Pînă la, 

km

Length, m 
Lungimea, 

m

Width , m
Latimea, m
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    M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3- Existing section km 179+650 - km 190+750

1 2 3 4
1 151 193 151 320 195
2 156 890 157 215 332

527

Length, m
Lungimea, mFrom, km

De la , km

Total

 List of diversion roads
Lista drumurilor de ocolire 

Nr. To, km
Pina la , km

Position 
 Pozitia

64



   M3 Chisinau - Giurgiulesti / Romanian border  Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing section km 179+650 km 190+750

1 2 4 5 6 7

1 151 300 151 600 15 -
2 151 600 151 717 18 -
3 151 717 151 800 16 -
4 151 850 152 000 14 1,25
5 152 100 152 200 16 -

6 152 231 152 380 10 0,50

7 152 357 152 410 10 0,50

8 152 482 152 530 12 0,20
9 152 530 153 649 17 -

10 152 664 152 750 11 0,20
11 152 850 152 900 11 0,20

12 153 250 153 500 10 0,50

13 135 560 153 680 9 0,50

14 153 680 153 700 7 0,60
15 153 700 153 852 3 0,75
16 153 852 153 864 18 -
17 153 867 153 935 5 1,00
18 153 935 154 061 7 0,60
19 154 100 154 400 1 0,90
20 155 800 156 260 3 0,75
21 156 871 156 921 6 0,70
22 156 921 156 965 8 0,55

23 156 943 156 991 8 0,55
acces spre
 Greceni

24 156 965 157 000 14 1,25
25 157 000 157 036 7 0,60
26 157 250 157 432 7 0,60
27 157 432 157 750 4 0,75
28 157 750 157 800 2 0,80
29 157 800 157 920 13 -
30 157 920 157 995 2 0,80
31 157 995 157 817 1 0,90
32 158 600 160 273 1 0,90
33 160 273 160 400 14 1,25
34 160 400 160 700 1 0,90
35 164 400 164 500 9 0,50
36 164 524 164 711 9 0,50
37 164 721 164 806 9 0,50
38 165 860 165 878 6 0,70
39 165 880 165 890 6 0,70

 List of variety of soil
Lista varietatilor de sol 

Position 
 Pozitia

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

Nr. To, km
Pina la , 

km

Note   Nr. of soil
Nr.  solului

Thickness of topsoil 
that is cut, m 

Grosimea stratului 
humic al solului ce se 

decoperteaza, m

From, km
De la , km
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   M3 Chisinau - Giurgiulesti / Romanian border  Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 Existing section km 179+650 km 190+750

Position 
 Pozitia

Nr. To, km
Pina la , 

km

Note   Nr. of soil
Nr.  solului

Thickness of topsoil 
that is cut, m 

Grosimea stratului 
humic al solului ce se 

decoperteaza, m

From, km
De la , km

1 188130 188800 1 1,00
2 189950 190330 4 0,50

M3 Existing section km 179+650 km 190+750
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Vulcanesti km 151+200 - km171+290

M3 - Existing Section km 179+650 - km 190+750

Nr.
Location 

Amplasarea 
km

Direction
Directia

Area,sq m  
Suprafata, 

m²

Sidewalk, m
Trotuar, m

Width of sidewalk
Latimea trotuarului, 

m

Kerbs
Bordura 

100.30.10, m

Kerbs
Bordura 

100.20.8, m

Bus 
canopy

Copertina

Note
Nota

1 151+770
left        

stînga
625 58 1,5 43 43 1

2 151+820
right     

dreapta
644 43 1,5 43 43 1

3 152+240
right     

dreapta
99 43 1,5 43 43 1

4 157+500
right     

dreapta
568 53 1,5 43 43 1

5 157+550
left        

stînga
557 43 1,5 43 43 1

6 159+170
right     

dreapta
421 43 1,5 43 43 1

7 159+230
left        

stînga
554 43 1,5 43 43 1

8 165+780
left        

stînga
99 43 1,5 43 43 1

9 165+922
right     

dreapta
99 53 1,5 53 53 1

10 170+049
right     

dreapta
99 63 1,5 63 63 1

11 170+124
right     

dreapta
544 63 1,5 63 63 1

Total 4309 548 523 523 11

List of bus stations 
Lista statiilor pentru autobuse
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
 Ciumai - Bypass Vulcanesti km 151+200 - km171+290

M3 - Existing Section km 179+650 - km 190+750 

Nr. Location 
Amplasarea km

Direction
Directia

Area,sq m  
Suprafata, m²

Note
Nota

1 168+190
left

stinga
303

platforma de 
stationare

2 168+548
right     

dreapta
1100

platforma de 
stationare

Total 1403

List of parkings
Lista parcarilor
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750

1 2 3 4 5 6

1 151+842 - 152+219 377 1,50 565,50

2 157+550 100 1,50 150,00

3 159+200 105 1,50 157,50

586,0 879,0Total

 List of designed sidewalk 
Lista trotuarului de proiect

Width of side walk, 
m 

Latimea trotuarului, 
m

RHS
 Dreapta  km

Nr. Area
Suprafata,  m² 

Length, m 
 Lungimea, m

Position
Pozitia, km

LHS 
Stînga, km 
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750 

LHS
 Stinga   PC+

RHS
 Dreapta PC+

Length
 Lungimea

1 2 3 4 5 6 7

1 metallic 1515+29÷1517+50 221 У2 (190 кДж)
2 metallic 1515+88÷1517+85 196 У2 (190 кДж)
3 metallic 1525+28÷1529+80 448 У3 (250 кДж)
4 metallic 1525+28÷1530+90 568 У3 (250 кДж)
5 metallic 1531+93÷1533+49 156 У2 (190 кДж)
6 metallic 1532+73÷1536+19 344 У3 (250 кДж)
7 metallic 1535+13÷1536+60 148 У3 (250 кДж)
8 metallic 1569+68÷1573+16 348 У3 (250 кДж)
9 metallic 1569+67÷1571+48 180 У3 (250 кДж)
10 metallic 1661+00÷1665+00 375 305 У3 (250 кДж)
11 metallic 1661+45÷1664+50 375 305 У3 (250 кДж)
12 metallic 1675+61÷1678+60 - 299 279,5 У2 (190 кДж)
13 metallic - 1675+63÷1678+65 302 266,85 У2 (190 кДж)

1 metallic 1889+5.0 -1891+80.0 275 У2 (190 кДж)
2 metallic 1896+30.0 -1897+30.0 100 У2 (190 кДж)
3 metallic 1898+5.0 -1899+55.0 150 У2 (190 кДж)
4 metallic 1903+5.0 - 1903+80.0 76 У2 (190 кДж)
5 metallic 1904+5.0 -1906+80.0 126 У2 (190 кДж)
6 metallic 1906+30.0 -1906+80.0 50 У2 (190 кДж)

4737 1156

Demolition of existing 
guardrail, m

Demolarea parapetului 
existent, m

 List of Designed guardrails
 Lista parapetelor  proiectate

Total 

Note
Nota

Nr. Type of 
guardrails 

Tipul 
parapetelor

Designed guardrail 
Parapet metallic proiectat

M3 - Existing Section km 179+650 - km 190+750

Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750 

1 1511+70.0 6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

2 1513+60.0 5.72 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

3 1514+07.0 7.32 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2000х510

4 1514+30.0 7.53 5.39.3 Bandă suplimentară СКМ1.35 1 B-700
5 1515+10.0 -14.09 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

6 1515+90.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2000х510

7 1516+20.0 6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

8 1517+0.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

9 1517+78.0 -9.21 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

10 1517+91.0 9.69 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

11 1517+91.0 9.69 5.50.2 Trecere pentru pietoni 1 B-700

12 1517+97.0 -9.68 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

13 1517+97.0 -9.68 5.50.2 Trecere pentru pietoni 1 B-700

14 1518+12.0 8.82 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

15 1518+80.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
16 1519+45.0 5.55 1.12.2 Curbă periculoasă СКМ1.35 1 A-900

17 1519+50.0 -6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

18 1520+50.0 5.55 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

19 1520+90.0 5.50 5.39.1 Bandă suplimentară СКМ1.35 1 B-700

20 1521+60.0 7.01 1.20 Trecere pentru pietoni СКМ2.45 1 A-900

21 1521+60.0 7.01 1.7.2 Intersecţie cu un 
drum fără prioritate 1 A-900

22 1522+30.0 11.99 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

23 1522+50.0 12.19 6.3.1 Zonă de acţiune СКМ2.40 1 700x350

24 1522+50.0 12.19 1.14.2 Rampă cu declivitate 
mare 1 A-900

25 1522+70.0 -6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

26 1522+83.0 9.83 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

27 1523+64.0 17.71 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

Table road signs
Tabelul indicatoarelor rutiere

Location 
PC+        

Locul de 
amplasare , 

PC+

Distance 
from the 

centerline   
Distanta de 

la axa

Sign nr. 
by STAS  

Nr. 
Conform 

STAS

Sign name         
Denumirea 
indicatorului

Type of sign 
pillar * 
Tipul 

suportului 
indicatorului  

Quantity 
unit.     

Cantitate 
buc.

Size of Signs  
Dimensiunea 
indicatoarelor

No. 
doc.  
Nr. 

Doc.

Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

Note       
Nota
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750 

Location 
PC+        

Locul de 
amplasare , 

PC+

Distance 
from the 

centerline   
Distanta de 

la axa

Sign nr. 
by STAS  

Nr. 
Conform 

STAS

Sign name         
Denumirea 
indicatorului

Type of sign 
pillar * 
Tipul 

suportului 
indicatorului  

Quantity 
unit.     

Cantitate 
buc.

Size of Signs  
Dimensiunea 
indicatoarelor

No. 
doc.  
Nr. 

Doc.

C

Note       
Nota

28 1523+90.0 -7.89 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

29 1524+14.0 -9.74 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

30 1524+33.0 11.76 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700
31 1524+43.0 -7.75 5.39.3 Bandă suplimentară СКМ1.35 1 B-700
32 1525+0.0 9.61 5.39.3 Bandă suplimentară СКМ1.35 1 B-700

33 1525+30.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

34 1529+50.0 -6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900
35 1533+70.0 9.50 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

36 1536+90.0 9.77 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

37 1537+86.0 9.51 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2000х510

38 1538+55.0 -5.95 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
39 1538+60.0 11.29 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

40 1539+58.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2000х510

41 1540+20.0 -6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

42 1540+60.0 9.50 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700
43 1542+0.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
44 1543+88.0 6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
45 1543+88.0 6.00 3.23 Depăşire interzisă 1 D-700
46 1546+0.0 -6.00 6.3.1 Zonă de acţiune СКМ2.40 1 700x350

47 1546+0.0 -6.00 1.14.1 Pantă cu declivitate 
mare 1 A-900

48 1546+20.0 6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

49 1547+60.0 -7.32 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
50 1547+85.0 6.34 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
51 1548+38.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
52 1548+38.0 -6.00 3.23 Depăşire interzisă 1 D-700

53 1549+30.0 -6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

54 1554+60.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

55 1555+50.0 6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
56 1556+26.0 5.60 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

57 1556+75.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

58 1557+30.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

59 1558+63.0 7.35 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

60 1560+20.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

61 1565+0.0 -6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900
62 1566+30.0 6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750 

Location 
PC+        

Locul de 
amplasare , 

PC+

Distance 
from the 

centerline   
Distanta de 

la axa

Sign nr. 
by STAS  

Nr. 
Conform 

STAS

Sign name         
Denumirea 
indicatorului

Type of sign 
pillar * 
Tipul 

suportului 
indicatorului  

Quantity 
unit.     

Cantitate 
buc.

Size of Signs  
Dimensiunea 
indicatoarelor

No. 
doc.  
Nr. 

Doc.

C

Note       
Nota

63 1567+70.0 6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

64 1568+88.0 6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

65 1569+30.0 -6.84 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

66 1570+10.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

67 1571+0.0 -6.00 2.3.6 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

68 1571+0.0 6.00 6.3.1 Zonă de acţiune СКМ2.40 1 700x350

69 1571+0.0 6.00 1.14.2 Rampă cu declivitate 
mare 1 A-900

70 1571+80.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
71 1572+0.0 6.00 6.3.1 Zonă de acţiune СКМ3.45 1 700x350
72 1572+0.0 6.00 3.23 Depăşire interzisă 1 D-700

73 1572+0.0 6.00 1.20 Trecere pentru pietoni 1 A-900

74 1574+92.0 8.69 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

75 1575+22.0 9.53 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

76 1575+22.0 9.53 5.50.2 Trecere pentru pietoni 1 B-700

77 1575+28.0 -10.00 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

78 1575+28.0 -10.00 5.50.2 Trecere pentru pietoni 1 B-700

79 1575+40.0 10.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

80 1575+58.0 -9.14 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

81 1576+80.0 -6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

82 1579+0.0 6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

83 1580+39.0 -8.37 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

84 1582+0.0 -5.88 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

85 1583+75.0 6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
86 1583+75.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
87 1586+0.0 -6.00 6.3.1 Zonă de acţiune СКМ2.40 1 700x350

88 1586+0.0 -6.00 1.14.1 Pantă cu declivitate 
mare 1 A-900

89 1586+50.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

90 1587+15.0 6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

91 1588+15.0 11.56 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
92 1588+90.0 -7.75 5.39.3 Bandă suplimentară СКМ1.35 1 B-700

93 1589+06.0 -7.07 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

94 1589+50.0 -6.03 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290

M3 - Existing Section km 179+650 - km 190+750 

Location 
PC+        

Locul de 
amplasare , 

PC+

Distance 
from the 

centerline   
Distanta de 

la axa

Sign nr. 
by STAS  

Nr. 
Conform 

STAS

Sign name         
Denumirea 
indicatorului

Type of sign 
pillar * 
Tipul 

suportului 
indicatorului  

Quantity 
unit.     

Cantitate 
buc.

Size of Signs  
Dimensiunea 
indicatoarelor

No. 
doc.  
Nr. 

Doc.

C

Note       
Nota

95 1590+0.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
96 1590+0.0 -6.00 3.23 Depăşire interzisă 1 D-700

97 1590+50.0 6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

98 1591+20.0 6.00 1.20 Trecere pentru pietoni СКМ1.35 1 A-900

99 1591+62.0 9.16 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

100 1591+96.0 9.50 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

101 1591+96.0 9.50 5.50.2 Trecere pentru pietoni 1 B-700

102 1592+2.0 -9.82 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

103 1592+2.0 -9.82 5.50.2 Trecere pentru pietoni 1 B-700

104 1592+38.0 -9.15 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

105 1593+20.0 -6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900
106 1593+50.0 -6.00 3.23 Depăşire interzisă СКМ2.45 1 D-700

107 1593+50.0 -6.00 1.20 Trecere pentru pietoni 1 A-900

108 1597+40.0 6.00 1.13.1 Curbe periculoase СКМ1.35 1 A-900

109 1603+70.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

110 1604+76.0 6.22 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

111 1605+60.0 11.75 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
112 1606+36.0 -7.75 5.39.3 Bandă suplimentară СКМ1.35 1 B-700

113 1606+52.0 -7.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ1.30 1 2500х510

114 1607+10.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

115 1609+50.0 -6.00 1.13.1 Curbe periculoase СКМ1.35 1 A-900

116 1613+0.0 6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

117 1614+60.0 -6.53 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

118 1616+10.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

119 1617+10.0 6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

120 1618+60.0 -7.38 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
121 1618+77.0 8.51 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

122 1620+30.0 -6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

123 1620+60.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900

124 1628+0.0 6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

125 1629+53.0 -6.57 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

126 1630+90.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

127 1631+10.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

128 1632+54.0 7.45 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
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129 1634+0.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

130 1637+80.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

131 1639+46.0 9.15 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

132 1641+0.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

133 1641+70.0 6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

134 1645+50.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

135 1647+16.0 10.09 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
136 1647+20.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900

137 1647+40.0 6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

138 1648+75.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

139 1648+90.0 -7.09 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
140 1649+15.0 6.94 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

141 1650+50.0 -6.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

142 1655+0.0 6.00 5.58.2 Presemnalizarea 
directiilor de deplsare СКМ4.40 1 3500х1500

143 1655+50.0 6.00 3.27 Viteză maximă 
limitată СКМ1.35 1 D-700

144 1656+50.0 6.00 1.20 Trecere pentru pietoni СКМ2.45 1 A-900

145 1656+50.0 6.00 1.8 Intersecţie cu sens 
giratoriu 1 A-900

146 1657+0.0 6.00 3.27 Viteză maximă 
limitată СКМ1.35 1 D-700

147 1657+28.0 -104.00 5.58.2 Presemnalizarea 
directiilor de deplsare СКМ4.40 1 3500х1500

148 1657+70.0 -76.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ4.40 1 3500х1500

149 1657+88.0 -4.68 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

150 1658+2.0 6.00 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

151 1658+2.0 6.00 5.50.2 Trecere pentru pietoni 1 B-700

152 1658+8.0 -7.31 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

153 1658+8.0 -7.31 5.50.2 Trecere pentru pietoni 1 B-700

154 1658+14.0 6.24 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ4.40 1 3500х1500

155 1658+25.0 -0.98 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

156 1658+25.0 -0.98 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

157 1658+34.0 -27.19 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700
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158 1658+34.0 -27.19 4.3 Sens giratoriu 1 D-700
159 1658+34.0 -27.19 2.1 Cedeaza trecerea 1 A-900 Drum lateral

160 1658+34.0 -44.74 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

161 1658+34.0 -44.74 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

162 1658+36.0 6.59 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

163 1658+36.0 6.59 4.3 Sens giratoriu 1 D-700
164 1658+36.0 6.59 2.1 Cedeaza trecerea 1 A-900 Drum lateral

165 1658+54.0 -8.24 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

166 1658+54.0 -8.24 4.3 Sens giratoriu 1 D-700
167 1658+54.0 -8.24 2.1 Cedeaza trecerea 1 A-900 Drum lateral

168 1658+61.0 10.00 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

169 1658+61.0 10.00 5.50.2 Trecere pentru pietoni 1 B-700

170 1658+64.0 0.00 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

171 1658+64.0 0.00 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

172 1658+67.0 -6.92 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

173 1658+67.0 -6.92 5.50.2 Trecere pentru pietoni 1 B-700

174 1658+91.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ4.40 1 3000х2000

175 1659+15.0 14.00 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

176 1660+78.0 -7.00 1.20 Trecere pentru pietoni СКМ2.45 1 A-900

177 1660+78.0 -7.00 1.8 Intersecţie cu sens 
giratoriu 1 A-900

178 1661+54.0 -6.00 5.58.2 Presemnalizarea 
directiilor de deplsare СКМ4.40 1 3000х2000

179 1663+87.0 8.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

180 1665+54.0 9.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

181 1667+9.0 -8.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

182 1667+75.0 6.36 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
183 1667+75.0 6.36 3.23 Depăşire interzisă 1 D-700

184 1671+0.0 8.00 1.14.1 Pantă cu declivitate 
mare СКМ1.35 1 A-900

185 1673+89.0 8.00 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

186 1674+50.0 6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ2.30 1 3500х680

187 1675+45.0 -13.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
188 1675+57.0 11.22 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
189 1677+13.0 7.00 6.3.1 Zonă de acţiune СКМ3.45 1 700x350
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190 1677+13.0 7.00 1.14.2 Rampă cu declivitate 
mare 1 A-900

191 1677+13.0 7.00 1.7.3 Intersecţie cu un 
drum fără prioritate 1 A-900

192 1677+13.0 -8.00 1.14.2 Rampă cu declivitate 
mare СКМ2.45 1 A-900

193 1677+13.0 -8.00 1.7.1 Intersecţie cu un 
drum fără prioritate 1 A-900

194 1677+64.0 6.01 5.39.1 Bandă suplimentară СКМ1.35 1 B-700
195 1678+63.0 -12.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

196 1680+20.0 10.55 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

197 1680+30.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ2.30 1 3500х680

198 1680+65.0 -7.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

199 1681+93.0 15.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

200 1682+29.0 12.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

201 1683+51.0 -8.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

202 1683+53.0 12.00 5.26 Loc pentru popas СКМ1.30 1 1050x700
203 1684+0.0 17.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
204 1684+20.0 -6.62 5.26 Loc pentru popas СКМ1.30 1 1050x700

205 1684+48.0 11.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

206 1685+58.0 -8.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

207 1686+10.0 -18.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
208 1687+41.0 12.00 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700

209 1687+84.0 -7.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

210 1688+0.0 6.08 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
211 1688+0.0 6.08 3.23 Depăşire interzisă 1 D-700

212 1688+25.0 8.00 1.14.1 Pantă cu declivitate 
mare СКМ1.35 1 A-900

213 1688+25.0 -7.00 6.3.1 Zonă de acţiune СКМ2.40 1 700x350

214 1688+25.0 -7.00 1.14.1 Pantă cu declivitate 
mare 1 A-900

215 1691+75.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
216 1691+75.0 -6.00 3.23 Depăşire interzisă 1 D-700

217 1691+91.0 8.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

218 1693+53.0 -18.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
219 1693+90.0 6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
220 1693+90.0 6.00 3.23 Depăşire interzisă 1 D-700

221 1694+0.0 -8.00 1.14.2 Rampă cu declivitate 
mare СКМ1.35 1 A-900

222 1694+10.0 6.00 1.14.2 Rampă cu declivitate 
mare СКМ1.35 1 A-900

223 1695+27.0 -8.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

224 1696+30.0 -7.00 1.14.1 Pantă cu declivitate 
mare СКМ1.35 1 A-900

225 1696+30.0 8.00 1.14.1 Pantă cu declivitate 
mare СКМ1.35 1 A-900

226 1696+56.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
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227 1696+56.0 -6.00 3.23 Depăşire interzisă 1 D-700
228 1697+16.0 -10.00 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700

229 1698+65.0 7.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ2.45 1 A-900

230 1698+65.0 7.00 1.20 Trecere pentru pietoni 1 A-900

231 1700+55.0 -19.00 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

232 1700+57.0 20.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

233 1700+87.0 12.00 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

234 1700+87.0 12.00 5.50.2 Trecere pentru pietoni 1 B-700

235 1700+92.0 -11.00 5.50.1 Trecere pentru pietoni СКМ1.35 1 B-700

236 1700+92.0 -11.00 5.50.2 Trecere pentru pietoni 1 B-700

237 1701+17.0 19.00 5.6 Staţie pentru 
vehiculele de rută СКМ1.30 1 1050x700

238 1701+90.0 12.00 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700

239 1702+27.0 -12.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ2.45 1 A-900

240 1702+27.0 -12.00 1.20 Trecere pentru pietoni 1 A-900

241 1703+50.0 -12.00 1.14.2 Rampă cu declivitate 
mare СКМ1.35 1 A-900

242 1704+5.0 -9.00 5.39.1 Bandă suplimentară СКМ1.35 1 B-700

243 1704+7.0 7.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

244 1704+60.0 7.00 1.14.2 Rampă cu declivitate 
mare СКМ1.35 1 A-900

245 1705+17.0 8.00 5.39.1 Bandă suplimentară СКМ1.35 1 B-700
246 1705+76.0 16.00 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

247 1707+0.0 9.49 5.58.2 Presemnalizarea 
directiilor de deplsare СКМ4.40 1 5000х1500

248 1707+32.0 -7.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

249 1707+85.0 9.50 3.27 Viteză maximă 
limitată СКМ1.35 1 D-700

250 1708+80.0 9.00 1.8 Intersecţie cu sens 
giratoriu СКМ1.35 1 A-900

251 1709+37.0 9.50 3.27 Viteză maximă 
limitată СКМ1.35 1 D-700
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252 1710+23.0 9.50 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ4.40 1 3500х2000

253 1710+40.0 -6.99 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
254 1710+40.0 -6.99 3.23 Depăşire interzisă 1 D-700

255 1710+56.0 -0.37 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

256 1710+56.0 -0.37 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

257 1710+69.0 16.71 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

258 1710+69.0 16.71 4.3 Sens giratoriu 1 D-700
259 1710+69.0 16.71 2.1 Cedeaza trecerea 1 A-900 Drum lateral

260 1711+2.0 -41.18 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

261 1711+2.0 -41.18 4.3 Sens giratoriu 1 D-700
262 1711+2.0 -41.18 2.1 Cedeaza trecerea 1 A-900 Drum lateral

263 1711+16.0 -61.65 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

264 1711+16.0 -61.65 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

265 1711+20.0 151.88 5.58.2 Presemnalizarea 
directiilor de deplsare CKM4.40 1 4500х1500

266 1711+28.0 75.46 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

CKM4.40 1 4000х2000

267 1711+34.0 61.59 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

268 1711+34.0 61.59 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

269 1711+43.0 41.70 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

270 1711+43.0 41.70 4.3 Sens giratoriu 1 D-700
271 1711+43.0 41.70 2.1 Cedeaza trecerea 1 A-900 Drum lateral

272 1711+73.0 -9.47 6.15.2 Direcţia drumului cu 
prioritate СКМ3.45 1 B-700

273 1711+73.0 -9.47 4.3 Sens giratoriu 1 D-700
274 1711+73.0 -9.47 2.1 Cedeaza trecerea 1 A-900 Drum lateral

275 1711+81.0 0.31 6.24.1 Semnalizarea 
obstacolului СКМ3.35 1 500x1700

276 1711+81.0 0.31 4.2.1 Direcţii obligatorii de 
ocolire a obstacolului 1 D-700

277 1712+82.0 -6.00 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ4.40 1 4000х2000

278 1713+18.0 -6.00 5.58.2 Presemnalizarea 
directiilor de deplsare СКМ4.40 1 5000х1500
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279 1797+17.0 -6.00 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

280 1797+80.0 -6.66 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
281 1798+0.0 6.00 6.3.1 Zonă de acţiune СКМ3.45 1 700x350
282 1798+0.0 6.00 3.23 Depăşire interzisă 1 D-700

283 1798+0.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate 1 A-900

284 1799+37.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

285 1799+51.0 6.63 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

286 1801+30.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

287 1802+94.0 5.58 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
288 1805+25.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
289 1805+25.0 -6.00 3.23 Depăşire interzisă 1 D-700
290 1810+1.0 -7.07 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

291 1811+65.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

292 1813+90.0 6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
293 1813+90.0 6.00 3.23 Depăşire interzisă 1 D-700
294 1817+10.0 -6.65 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
295 1818+0.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
296 1818+0.0 -6.00 3.23 Depăşire interzisă 1 D-700

297 1818+20.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

298 1818+70.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

299 1819+78.0 6.07 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
300 1827+50.0 6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
301 1827+50.0 6.00 3.23 Depăşire interzisă 1 D-700
302 1830+50.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
303 1830+50.0 -6.00 3.23 Depăşire interzisă 1 D-700
304 1835+20.0 6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
305 1837+50.0 6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
306 1837+50.0 6.00 3.23 Depăşire interzisă 1 D-700

307 1840+10.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

308 1840+30.0 -6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900
309 1840+70.0 -6.00 6.3.1 Zonă de acţiune СКМ2.35 1 700x350
310 1840+70.0 -6.00 3.23 Depăşire interzisă 1 D-700
311 1841+70.0 5.68 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
312 1842+12.0 -5.96 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

313 1843+70.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

314 1845+30.0 6.02 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

315 1846+60.0 6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900
316 1846+91.0 6.07 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
317 1853+0.0 -5.94 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

318 1861+30.0 6.07 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

319 1862+74.0 -7.34 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
320 1862+89.0 6.57 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

321 1864+32.0 -6.11 1.7.1 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

322 1878+90.0 6.00 1.12.1 Curbă periculoasă СКМ1.35 1 A-900

M3 - Existing Section km 179+650 - km 192+430 
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   M3 Chisinau - Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti  km 151+200 - km 171+290
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Location 
PC+        

Locul de 
amplasare , 

PC+

Distance 
from the 

centerline   
Distanta de 

la axa

Sign nr. 
by STAS  

Nr. 
Conform 

STAS

Sign name         
Denumirea 
indicatorului

Type of sign 
pillar * 
Tipul 

suportului 
indicatorului  

Quantity 
unit.     

Cantitate 
buc.

Size of Signs  
Dimensiunea 
indicatoarelor

No. 
doc.  
Nr. 

Doc.

C

Note       
Nota

323 1881+80.0 6.02 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

324 1882+17.0 7.30 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ3.35 1 3000х1020

325 1882+44.0 7.75 5.39.3 Bandă suplimentară СКМ1.35 1 B-700
326 1883+23.0 -14.60 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral

327 1884+95.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

328 1885+86.0 -6.34 5.61.2

Directiile de 
deplasare spre 
anumite localitati sau 
obiecte

СКМ3.35 1 3000х1020

329 1889+30.0 -6.00 1.12.2 Curbă periculoasă СКМ1.35 1 A-900

330 1893+50.0 6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

331 1895+4.0 5.10 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
332 1895+30.0 6.00 6.3.1 Zonă de acţiune СКМ3.45 1 700x350
333 1895+30.0 6.00 3.23 Depăşire interzisă 1 D-700

334 1895+30.0 6.00 1.14.1 Pantă cu declivitate 
mare 1 A-900

335 1896+10.0 -9.50 5.40.1 Sfîrşitul benzii СКМ1.35 1 B-700

336 1896+50.0 -9.50 1.7.3 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

337 1900+70.0 6.00 1.13.2 Curbe periculoase СКМ1.35 1 A-900
338 1904+75.0 -9.19 2.1 Cedeaza trecerea СКМ1.35 1 A-900 Drum lateral
339 1906+10.0 -6.00 5.39.1 Bandă suplimentară СКМ1.35 1 B-700

340 1906+30.0 -6.00 1.7.2 Intersecţie cu un 
drum fără prioritate СКМ1.35 1 A-900

340 340Total:         
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    M3 Chişinău-Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

1 Install new signs on  new  poles Type A 900                                    
Instalarea indicatoarelor rutiere noi pe stilpi noi  A 900

Number 
buc. 142

2 Install new signs on  new  poles Type B 700                                    
Instalarea indicatoarelor rutiere noi pe stilpi noi B 700

Number 
buc. 45

3 Install new signs on  new  poles Type D 700                                   
Instalarea indicatoarelor rutiere noi pe stilpi noi  D 700

Number 
buc. 29

4 Install new signs on  new  poles Type 700x350                               
Instalarea indicatoarelor rutiere noi pe stilpi noi  700x350mm

Number 
buc. 16

5 Install new signs on  new  poles Type 1050x700                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  1050x700mm

Number 
buc. 13

5 Install new signs on  new  poles Type 1500x510                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  1500x510mm

Number 
buc. 0

6 Install new signs on  new  poles Type 1700x500                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  1700x500mm

Number 
buc. 7

7 Install new signs on  new  poles Type 2000x510                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  2000x510mm

Number 
buc. 4

8 Install new signs on  new  poles Type 2500x510                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  2500x510mm

Number 
buc. 8

9 Install new signs on  new  poles Type 3000x2000                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  3000x2000mm

Number 
buc. 2

10 Install new signs on  new  poles Type 3500x1500                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  3500x1500mm

Number 
buc. 4

11 Install new signs on  new  poles Type 3500x2000                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  3500x2000mm

Number 
buc. 1

12 Install new signs on  new  poles Type 3500x680                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  3500x680mm

Number 
buc. 2

13 Install new signs on  new  poles Type 4000x2000                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  4000x2000mm

Number 
buc. 2

14 Install new signs on  new  poles Type 4500x1500                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  4500x1500mm

Number 
buc. 1

15 Install new signs on  new  poles Type 5000x1500                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  5000x1500mm

Number 
buc. 2

16 Install  marker posts                                                                          
Instalarea stîlpilor de semnalizare 

Number 
buc. 810

Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

List of marker posts and marking  
Lista cu stilpi de dirijare si marcaje

Item № 
  Nr. 
Artic.

Description
Descrierea lucrării

Units
 U/m

Quantitiy 
Cantitatea
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    M3 Chişinău-Giurgiulesti/ Romanian Border Lot I
Ciumai - Bypass Vulcanesti km 151+200 - km 171+290

Item № 
  Nr. 
Artic.

Description
Descrierea lucrării

Units
 U/m

Quantitiy 
Cantitatea

17 Install  milestones                                                                             
Instalarea bornelor kilometrice 

Number 
buc. 20

18 Road marking Type 1.1;  a continuous line of width 0.1 m               
Marcaj rutier 1.1 Sq.m.  m² 5715

19
Road marking Type 1.5; a discontinuous line with the ratio of 
segments and intervals 1:3 , width 0.1 m                                         
Marcaj rutier 1.5

Sq.m.  m² 238

20
Road marking Type 1.6; a discontinuous line with the ratio of 
segments and intervals 3:1,  width 0.1 m                                         
Marcaj rutier 1.6

Sq.m.  m² 123

21
Road marking Type1.7 a discontinuous line with the ratio of 
segments and intervals 1:1, width 0.1 m                                          
Marcaj rutier 1.7

Sq.m.  m² 72

22
Road marking Type1.8 a discontinuous line with the ratio of 
segments and intervals 1:3, width 0.2 m                                          
Marcaj rutier 1.8

Sq.m.  m² 51

23
Road marking Type 1.11; a double line, width 0.10m, having a 
discontinuous line with a ratio of segments and intervals 3:1and a 
continuous line

Sq.m.  m² 75

24 1.13 road marking                                                                             
Marcaj rutier 1.13 Sq.m.  m² 21

25 1.14 road marking                                                                             
Marcaj rutier 1.14 Sq.m.  m² 77

26 1.17 road marking                                                                             
Marcaj rutier 1.17 Sq.m.  m² 6

27 1.18 road marking                                                                             
Marcaj rutier 1.18 Sq.m.  m² 44

28 1.19 road marking                                                                             
Marcaj rutier 1.19 Sq.m.  m² 19

29 1.20 road marking                                                                             
Marcaj rutier 1.20 Sq.m.  m² 47

30 1.16.1 road marking                                                                          
Marcaj rutier 1.16.1 Sq.m.  m² 542

31 1.16.2 road marking                                                                          
Marcaj rutier 1.16.2 Sq.m.  m² 26

32 1.16.3 road marking                                                                          
Marcaj rutier 1.16.3 Sq.m.  m² 16
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    M3 Chişinău-Giurgiulesti/ Romanian Border Lot I
M3 - Existing Section km 179+650 - km 190+750

1 Install new signs on  new  poles Type A 900                                    
Instalarea indicatoarelor rutiere noi pe stilpi noi  A 900

Number 
buc. 30

2 Install new signs on  new  poles Type B 700                                    
Instalarea indicatoarelor rutiere noi pe stilpi noi B 700

Number 
buc. 16

3 Install new signs on  new  poles Type D 700                                   
Instalarea indicatoarelor rutiere noi pe stilpi noi  D 700

Number 
buc. 9

4 Install new signs on  new  poles Type 700x350                               
Instalarea indicatoarelor rutiere noi pe stilpi noi  700x350mm

Number 
buc. 14

5 Install new signs on  new  poles Type 1050x700                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  1050x700mm

Number 
buc. 2

6 Install new signs on  new  poles Type 1500x510                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  1500x510mm

Number 
buc. 2

7 Install new signs on  new  poles Type 2000x510                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  2000x510mm

Number 
buc. 6

8 Install new signs on  new  poles Type 3500x2000                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  3500x2000mm

Number 
buc. 1

9 Install new signs on  new  poles Type 3500x680                             
Instalarea indicatoarelor rutiere noi pe stilpi noi  3500x680mm

Number 
buc. 2

10 Install new signs on  new  poles Type 4500x1500                           
Instalarea indicatoarelor rutiere noi pe stilpi noi  4500x1500mm

Number 
buc. 1

11 Install  marker posts                                                                          
Instalarea stîlpilor de semnalizare 

Number 
buc. 207

12 Install  milestones                                                                             
Instalarea bornelor kilometrice 

Number 
buc. 6

13 Road marking Type 1.1;  a continuous line of width 0.1 m               
Marcaj rutier 1.1 Sq.m.  m² 1904

14
Road marking Type 1.5; a discontinuous line with the ratio of 
segments and intervals 1:3 , width 0.1 m                                         
Marcaj rutier 1.5

Sq.m.  m² 142

15
Road marking Type 1.6; a discontinuous line with the ratio of 
segments and intervals 3:1,  width 0.1 m                                         
Marcaj rutier 1.6

Sq.m.  m² 37

16
Road marking Type1.7 a discontinuous line with the ratio of 
segments and intervals 1:1, width 0.1 m                                          
Marcaj rutier 1.7

Sq.m.  m² 13

17
Road marking Type1.8 a discontinuous line with the ratio of 
segments and intervals 1:3, width 0.2 m                                          
Marcaj rutier 1.8

Sq.m.  m² 2

Ciumai - Bypass Vulcanesti km 179+650- km 190+750

List of marker posts and marking  
Lista cu stilpi de dirijare si marcaje

Item № 
  Nr. 
Artic.

Description
Descrierea lucrării

Units
 U/m

Quantitiy 
Cantitatea
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    M3 Chişinău-Giurgiulesti/ Romanian Border Lot I
M3 - Existing Section km 179+650 - km 190+750

Item № 
  Nr. 
Artic.

Description
Descrierea lucrării

Units
 U/m

Quantitiy 
Cantitatea

18
Road marking Type 1.11; a double line, width 0.10m, having a 
discontinuous line with a ratio of segments and intervals 3:1and a 
continuous line

Sq.m.  m² 8

19 1.13 road marking                                                                             
Marcaj rutier 1.13 Sq.m.  m² 3

20 1.14 road marking                                                                             
Marcaj rutier 1.14 Sq.m.  m² 8

21 1.17 road marking                                                                             
Marcaj rutier 1.17 Sq.m.  m² 3

22 1.18 road marking                                                                             
Marcaj rutier 1.18 Sq.m.  m² 9

23 1.19 road marking                                                                             
Marcaj rutier 1.19 Sq.m.  m² 16

24 1.20 road marking                                                                             
Marcaj rutier 1.20 Sq.m.  m² 7

25 1.16.1 road marking                                                                          
Marcaj rutier 1.16.1 Sq.m.  m² 143

26 1.16.2 road marking                                                                          
Marcaj rutier 1.16.2 Sq.m.  m² 4

27 1.16.3 road marking                                                                          
Marcaj rutier 1.16.3 Sq.m.  m² 6
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RECONSTRUCTION OF COMMUNICATION CABLE LINES 

REAMENAJAREA RETELELOR  DE COMUNICATII  IN CABLU 

 

Item
No. 

Item Description 
Descrierea 

Measure
ment 

Unit. De 
masura 

Quantity 
Cantitatea 

Notes 
Note 

1 

Manual digging and filling of a trench of 
1.0m depth and width of 0.5m near existing 
operational communications 
Descoperirea si acoperirea transeului manual cu 
adincimea de 1.0m si latimea de 0.5m in 
apropierea reteleor in fuctiune 
 

unit 1450+720  

2 

Laying of 2 ТЗПАШПБ 7x4x1,2 cables into 
the trench 
Montarea cablului 2 ТЗПАШПБ 7x4x1,2 in 
transeu 
 

m 1600  

3 
Laying of F.O. cables into the trench 
Montarea cablului F.O. in transeu 
 

m 800  

4 

Mounting of connecting couplings for the 
cables 
Montarea mufelor de conexiune pentru cabluri 
 

unit 14  

5 

Complex of control measurements for the 
cables 
Complexul de masurari pentru cabluri 
 

set 7  

6 

Switching (Reconnection) of existing cables, 
the connection being not interrupted 
Interconectarea cablului fara oprirea 
functionarii acestuia 
 

unit 7  

7 

Spare conduits under the road 
Montarea tevilor de rezerva la intersectia cu 
drumul auto 
 

m 500  
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RECONSTRUCTION OF OVERHEAD LINE OF 10 KV 

REAMENAJAREA LEA 10 KV 

 

Item
No. 

Item Description 
Descrierea 

Measure
ment 

Unit. De 
masura 

Quantity 
Cantitatea 

Notes 
Note 

1 R/C poles with supporting stands СВ 105 
and CB 164-12 of 10 kV installed near the 
existing operational HV line  
Montarea pilonilor din b. a. de tip СВ 105 si 
CB 164-12 in apropierea LEA 10 kV in 
functiune 
 

unit 20  

2 Hanging up of 3 АС 70 mm² cable on the 
poles for overhead lines of 10kV 
Suspendarea conductorului de tip 3AC-70 pe 
pilonii LEA 10 kV   
 

m 1500  

3 Grounding to R/C poles 
Montarea prizei de pamint pentru piloni din b.a 
 

unit 20  

4 Construction of crossing line over the road 
Asigurarea trecerii peste carosabil  
 

unit 8  

5 Removal of R/C poles 
Demontarea pilonilor din b.a. 
 

unit 20  

6 Removal of cable 3 АС 70 
Demontarea conductoarelor 3AC-70 
 

m 1500  
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 RECONSTRUCTION OF LINE 0,4 KV 

REAMENAJAREA  LEA 0,4 KV 

 

Ite
mN
o. 

Item Description 
Descrierea 

Measure
ment 

Unit. De 
masura 

Quantity 
Cantitatea 

Notes 
Note 

1 R/C poles for overhead lines of 0.4 kV 
installed in residential areas close to the 
operational HV line  
Montarea pilonilor din b. a. de tip СВ 105 in 
apropierea LEA 0,4 kV in functiune 
 

unit 8  

2 Hanging up of 5 Ап 35 mm²  cable on the 
design poles for overhead lines of 0.4 kV 
Suspendarea conductorului de tip 5 Ап 35  
pe pilonii LEA 0.4 kV  
 

m 350  

3 Grounding to R/C poles 
Montarea prizei de pamint pentru piloni din 
b.a. 
 

unit 3  

4 Removal of R/C poles 
Demontarea pilonilor din b.a. 
 

unit 5  

5 Removal of cable 5 Ап 35 
Demontarea conductoarelor  5 Ап 35 
 

m 350  
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INTERCHANGE LIGHTING WORKS,  KM 165+860,  KM  171+118 
ILUMINAREA NODULUI RUTIER, Lot I  km 165+860 

 

ItemNo
. 

Item Description 
Descrierea 

Measure
ment 

Unit. De 
masura 

Quantity 
Cantitatea 

Notes 
Note 

1 Installation of the metallic pole L=15m for 
interchange lighting 
Montarea pilonilor metalici L=15m  pe 
Nodul Rutier 
 

unit 2  

2 Installation of SSU 160 illuminators 
(lights) on the design poles L=15m 
Montarea corpurilor de iluminat SSU 160 pe 
piloni metalici L=15m 
 

unit 12  

3 Laying of cable ПРГH of 1.5 mm² section 
(for illuminator charging) 
Montarea cablului ПРГH - 1.5mm² pentru 
alimentarea corpului de iluminat 
 

m 650  

4 Grounding to metallic pole 
Montarea prizei de pamint pentru piloni  
 

unit 2  

5 Installation of Cabinet of «BZUM» Type 
with counters on the existing TS  
Montarea «BZUM» pe PT existent  
 

set 2  

6 Installation of Disconnectors of ВА 47-29 
3Р В25 Type inside the existing TS  
Montarea intrerupatorului tripolar В 25 in PT 
existent 

unit 2  

7 Installation with photoconductive relay of 
ФР 602 type for the Cabinet of «BZUM» 
Type  
Montarea releului foto ФР 602 pe  
PT existent 

unit 2  

8 Manual digging and filling of a trench of 
1.0m depth and width of 0.5m near 
existing operational communications 
Descoperirea si acoperirea transeului manual 
cu adincimea de 1.0m si latimea 0.5m in 
apropierea retelelor ingineresti 

m 370  

9 Laying of АпВБбШв-1 5х35 mm² cable 
into the trench 
Montarea cablului АпВБбШв-1 5х35 mm² 
in transeu 

m 410  
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RECONSTRUCTION OF OVERHEAD LINE OF 110 KV, KM 160+225, KM 160+560 

REAMENAJAREA  LEA 110 KV, KM 160+225 ,  KM 160+560    

Item
No. 

Item Description 
Descrierea 

Measure
ment 

Unit. De 
masura 

Quantity 
Cantitatea 

Notes 
Note 

1 Metallic pole of П110-5+4 Type of 110 kV 
installed near the existing operational HV 
line  
Montarea pilonilor П110-5+4 in apropierea 
LEA 110 kV in functiune 

unit 2  

2 Hanging up of  3 АС 120/19 and ТК-9,1 
cables on the poles for overhead lines of 
110kV   
Suspendarea conductorului de tip  3 АС 120/19 
si ТК-9,1 pe pilonii LEA  110kV   
 

m 550  

3 Grounding to R/C poles 
Montarea prizei de pamint pentru piloni  
 

unit 2  

4 Construction of crossing line over the road 
Asigurarea trecerii peste carosabil  
 

unit 2  

5 Removal of R/C poles 
Demontarea pilonilor  
 

unit 2  

6 Removal of cables 3 АС 120/19 and ТК-9,1 
Demontarea conductoarelor 3 АС 120/19 si 
ТК-9,1   

m 550  
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RECONSTRUCTION  OF COMMUNICATION CABLE LINES 

REAMENAJAREA RETELELOR DE COMUNICATII  IN CABLU 

M3 EXISITING SECTION KM 179+650 – KM 192+430 

 
Item
No 

Item Description Measure
ment Quantity Notes 

1 Manual digging and filling of a trench of 
1.0m depth and width of 0.5m near existing 
operational communications 
Descoperirea si acoperirea transeului manual cu 
adincimea de 1.0m si latimea de 0.5m in 
apropierea reteleor ingineresti 

unit 1250+800  

2 Laying of 2 ТЗПАШПБ 7x4x1,2 cables into 
the trench 
Montarea cablului 2 ТЗПАШПБ 7x4x1,2 in 
transeu 

m 1370  

3 Laying of F.O. cables into the trench 
Montarea cablului F.O. in transeu 
 

m 870  

4 Mounting of connecting couplings for the 
cables 
Montarea mufelor de conexiune pentru cabluri 

unit 14  

5 Complex of control measurements for the 
cables 
Complexul de masurari pentru cablu  
 

set 7  

6 Switching (Reconnection) of existing cables, 
the connection being not interrupted 
Interconectarea cablului fara oprirea 
functionarii acestuia 

unit 7  

7 Spare conduits under the road 
Montarea tevilor de rezerva la intersectia cu 
drumul auto 
 

m 150  

 

 



Format А1

Name of

communication

lines

Owner

Crossing location or

close vicinity

km PC +

 Crossing

 skew

Length of

relocated

sectoion, m

Number of

overhead

wires, each

Tension for

power line (kV);

operational

pressure in

conduits (atm)

Material, cable

saw cut,

 type of cable,

ø of conduit

Material, type

and profile of

poles

Designed measures Documents to be agreed

1 2 3 4 5 6 7 8 9 10 11 12

HVT Line 10 kV  151

      3       10 kV       R/C

 relocation151+752

HVT Line 0,4 kV
 152

      5       0,4 kV R/C  relocation

152+335

HVT Line 10 kV
 153

      3       10 kV       R/C  relocation

153+796

HVT Line 10 kV
 155

      3       10 kV       R/C  relocation

155+846

HVT Line 10 kV  156

      3       10 kV       R/C  relocation

156+204

HVT Line 10 kV
 156

      3       10 kV       R/C  relocation

156+980

HVT Line 10 kV  158

      3       10 kV       R/C  relocation

158+012-158+185

HVT Line 110 kV  160

      3       110 kV       R/C  relocation

160+227

HVT Line 110 kV
 160

      3       110 kV      R/C  relocation

160+555

HVT Line 10 kV  163

      3       10 kV       R/C  relocation

163+080

HVT Line 10 kV  163

      3       10 kV       R/C  relocation

163+280

HVT Line 0,4 kV +

Interchange Lighting

 165

      5       0,4 kV      R/C  relocation, new lighting
165+860

 171 171+118Interchange Lighting
 new lighting

List of relocated electrical communications

Lista retelelor electrice reamplasate

Lot I Ciumai -Bypass Vulcanesti

km 151+200 -171+290



Format А1

1 2 3 4 5 6 7 8 9 10 11 12

Communication Line
151+400 -

151+545

 relocation

151

Communication Line
153+845 -

154+085

relocation
153

Communication Line
156+890 -

157+025

 relocation
156

Communication Line
158+030 -

158+170

 relocation

158

Communication Line
165+860

 relocation
165

Name of

communication

lines

Owner

Crossing location or

close vicinity

km PC +

 Crossing

 skew

Length of

relocated

sectoion, m

Number of

overhead

wires, each

Tension for

power line (kV);

operational

pressure in

conduits (atm)

Material, cable

saw cut,

 type of cable,

ø of conduit

Material, type

and profile of

poles

Designed measures Documents to be agreed

List of relocated electrical communications

Lista retelelor electrice reamplasate

Lot I Ciumai -Bypass Vulcanesti

km 151+200 -171+290





Format А1

Name of

communication

lines

Owner

Crossing location or

close vicinity

km PC +

 Crossing

 skew

Length of

relocated

sectoion, m

Number of

overhead

wires, each

Tension for

power line (kV);

operational

pressure in

conduits (atm)

Material, cable

saw cut,

 type of cable,

ø of conduit

Material, type

and profile of

poles

Designed measures Documents to be agreed

1 2 3 4 5 6 7 8 9 10 11 12

Section  1                                  

LOTI

 Ciumai - Burlaceni 

 relocation

29
      1

      0.6MPа     Ø 273mm

      1 casintg

      Ø426, L=24м

      PC1633

High pressure

gas  pipeline(steel)

 relocation

      30

      0.3MPа      1

      1casing

      Ø325, L=24м

    Ø 159мм

     PC1628

 relocation

      1

    Ø 219мм

      32       0.6 MPа

      Ø377, L=24м

     PC1569

      1

 relocation

      Ø377, L=22м

     PC1547+62
      28     Ø 219мм

      Ø377, L=24м

     PC1541 -

     -PC1548

      408

      1     Ø 219мм

 relocation

Medium pressure

gas  pipeline(steel)

High pressure

gas  pipeline(steel)

      1casing

High pressure

gas  pipeline(steel)

      0.6 MPа

      1casing

High pressure

gas  pipeline(steel)

      0.6 MPа

      1casing

List of relocated comunications

Lista comunicatiilor reamplasate

lot I km 151+200 - 171+290
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LIST OF VOLUME  
UNDERGROUND HIGH PRESSURE GAS PIPELINE: 

 
 Section  1   (Ciumai - Burlaceni ) 

Sectorul 1 (Ciumai - Burlaceni ) 
    

 Pipelines and Steel Reinforcement 
Conducte si Armaturi 

    

 Underground high pressure gas pipeline:      

1) ∅ 273mm (PC1633) 
    

1 Pipe 273 GOST 10704-91 
Killed В Steel, GOST 10705-80* 

 l.m. 29 39.5 

2 Installation of gas pipeline in a steel casing (by 
open method) ∅426x5  L=24m  
 
Instalarea conductei de gaz in tuburi de otel 
(prin metoda deschisa) ∅426x5  L=24m 

5.905-15 V.1, 
Part 2,  
УГ17.07 

each/buc 
 

1 1328

3 End-to-end connection (jointing) of the pipelines 
Ду 250mm  
Bransament prin conexiunea capetelor 
conductei de gaz Ду 250mm  

5.905-15 V.1, 
Part 2,  
УГ27.07 

each/buc 
 

2  

4 Installation of control pipe  
Instalarea tubului de control 

5.905-15 V.1, 
Part 2,  
УГ28.07 

each/buc 
 

3 51.9 

5 Faily strong waterproof: bitumen-atactic (or 
bitumen resin) mastic wrapped in glass fiber  
Izolare cu un grad destul de sporit: mastic 
bituminos atactic (de cauciuc) impaturit in pinza 
din fibre de sticala 

ГОСТ 9.602-
2005 

m2 
 

10  

6 Sand 
Nisip 

 m3 
 

10  

 Underground gas pipeline of medium pressure 
Conducta de gaz subterana de presiune medie 

    
 

2). ∅ 159mm (PC1628) 
 

    

1 159x4.5 Pipe 273 GOST 10704-91 
Killed В Steel, GOST 10705-80* 
 
159x4.5 Pipe 273 GOST 10704-91 
Otel В deacidificat, GOST 10705-80* 

 l.m. 30  

2 Installation of gas pipeline in a steel casing (by 
open method) ∅325x5mm  L=24m  
 
Instalarea conductei de gaz in tuburi de otel 
(prin metoda deschisa) ∅325x5mm  L=24m 

5.905-15 V.1, 
Part 2,  
УГ17.05 

each/buc 
 

1 1026

3 End-to-end connection (jointing) of the pipelines 
Ду 250mm  

5.905-15 V.1, 
Part 2  

each/buc 
 

2  
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Bransament prin conexiunea capetelor 
conductei de gaz Ду 250mm 

УГ27.07 

4 Installation of control pipe  
Instalarea tubului de control 

5.905-15 V.1, 
Part 2,  
УГ28.05 

each/buc 
 

3 50.5 

5 Faily strong waterproof: bitumen-atactic (or 
bitumen resin) mastic wrapped in glass fiber  
Izolare cu un grad destul de sporit: mastic 
bituminos atactic (de cauciuc) impaturit in pinza 
din fibre de sticala 

ГОСТ 9.602-
2005 

m2 
 

15  

6 Sand 
Nisip 

 m3 
 

8.64  

 Underground high pressure gas pipeline 
Conducta de gaz subterana de presiune inalta 

    

3) ∅ 219mm (PC1569)   
  

 
1 219x5 Pipe  GOST 10704-91 

Killed В Steel, GOST 10705-80* 
Tub 219x5  GOST 10704-91 
Otel В deacidificat, GOST 10705-80* 

 l.m. 32 26.39

2 Installation of gas pipeline in a steel casing (by 
open method) ∅377x5mm  L=24m  
 
Instalarea conductei de gaz in tuburi de otel 
(prin metoda deschisa) ∅377x5mm  L=24m 

5.905-15 V.1, 
Part 2,  
УГ17.06 

each/buc
 

1 1396 

3 End-to-end connection (jointing) of the pipelines 
Ду 200mm  
Bransament prin conexiunea capetelor 
conductei de gaz Ду 200mm  

5.905-15 V.1, 
Part 2,  
УГ27.06 

each/buc
 

2  

4 Installation of control pipe  
Instalarea tubului de control 

5.905-15 V.1, 
Part 2,  
УГ28.06 

each/buc
 

3 51.2 

5 Faily strong waterproof: bitumen-atactic (or 
bitumen resin) mastic wrapped in glass fiber  
Izolare cu un grad destul de sporit: mastic 
bituminos atactic (de cauciuc) impaturit in pinza 
din fibre de sticala 

ГОСТ 9.602-
2005 

m2 

m3 
 

22 
10.2 

 

6 Sand 
Nisip 

    

 Underground high pressure gas pipeline 
Conducta de gaz subterana de presiune inalta 

    
 

4). ∅ 219mm (PC1547+62) 
 

 
   

1 219x5 Pipe  GOST 10704-91 
Killed В Steel, GOST 10705-80* 
 
Tub 219x5  GOST 10704-91 
Otel В deacidificat, GOST 10705-80* 

 l.m. 28 26.39
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2 Installation of gas pipeline in a steel casing (by 
open method) ∅377x5mm  L=24m  
Instalarea conductei de gaz in tuburi de otel 
(prin metoda deschisa) ∅325x5mm  L=24m 

5.905-15 V.1, 
Part 2,  
УГ17.06 

each/buc
 

1 1396 

3 End-to-end connection (jointing) of the pipelines 
Ду 200mm  
Bransament prin conexiunea capetelor 
conductei de gaz Ду 200mm 

5.905-15 V.1, 
Part 2  
УГ27.06 

each/buc
 

2  

4 Installation of control pipe  
Instalarea tubului de control 

5.905-15 V.1, 
Part 2,  
УГ28.06 

each/buc
 

3 51.2 

5 Faily strong waterproof: bitumen-atactic (or 
bitumen resin) mastic wrapped in glass fiber  
Izolare cu un grad destul de sporit: mastic 
bituminos atactic (de cauciuc) impaturit in pinza 
din fibre de sticala 

GOST 9.602-
2005 

m2 
m3 
 

10 
9.9 

 

6 Sand 
Nisip 

    

 Underground high pressure gas pipeline 
Conducta de gaz subterana de presiune inalta 

    

5) ∅ 219mm (PC 1541 ...PC1538)     

1 219x5 Pipe  GOST 10704-91 
Killed В Steel, GOST 10705-80* 
Tub 219x5  GOST 10704-91 
Otel В deacidificat, GOST 10705-80* 

 l.m. 4.08 26.39

2 Installation of gas pipeline in a steel casing (by 
open method) ∅377x5mm  L=22m  
Instalarea conductei de gaz in tuburi de otel 
(prin metoda deschisa) ∅325x5mm  L=22m 

5.905-15 V.1, 
Part 2,  
УГ17.06 

each/buc
 

1 1386 

3 End-to-end connection (jointing) of the pipelines 
Ду 200mm  
Bransament prin conexiunea capetelor 
conductei de gaz Ду 200mm 

5.905-15 V.1, 
Part 2  
УГ25.06 

each/buc
 

2  

4 Installation of control pipe  
Instalarea tubului de control 

5.905-15 V.1, 
Part 2, 
УГ28.06 

each/buc
 

3 51.2 

5 Faily strong waterproof: bitumen-atactic (or 
bitumen resin) mastic wrapped in glass fiber  
Izolare cu un grad destul de sporit: mastic 
bituminos atactic (de cauciuc) impaturit in pinza 
din fibre de sticala 

GOST 9.602-
2005 

m2 
 

281 
 

 

6 Sand 
Nisip 

 m3 
 

9.9  

8 Sand or soft soil with no debris inclusions  0.31m 
Nisip sau sol moale fara incluziuni de moloz 0.31m 

 m3 

 
22  

9 Removal of gas pipeline ∅ 110mm 

Demontarea gazoductului ∅ 110mm 

 m 85  

 




